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TENDER FOR THE PROPOSED SUPPLY, INSTALLATION, TESTING AND 

COMMISSIONING OF AUDIO-VIDEO EQUIPMENTS IN CONFERENCE HALL, 
BOARD ROOM, VC ROOM AND CLASS ROOMS FOR BANKS OWN HEAD 

OFFICE AND STAFF TRAINING CENTER BUILDING IN SECTOR 24 IN ATAL 
NAGAR,  NAYA RAIPUR ,CHHATTISGARH STATE. 

 
CHHATTISGARH RAJYA GRAMIN  BANK 

HEAD OFFICE, CHHATTISGARH 
 

IN TWO BID SYSTEM 
TENDER REFERNCE NO. CRGB/HO/GB/15/2022-23 DATED 24/2/2023 

 
CONSULTANTS: 

 
# 3-6-134 FLAT NO 302  SVC-ROYAL DM APARTMENTS 

STREET NO 18, HIMAYATNAGAR 
HYDERABAD – 500 0029. 
Tel. / Fax. : 040 -35561296. 

E-mail: abhikramarchitects@gmail.com 
 

Last date for submission of Sealed Tender (Offline) : 16.00 Hrs. (IST) on 06-03-2023 
Opening of Technical bids: 16:30 Hrs. (IST) on 06-03-2023 

 
 

THE  GENERAL MANAGER (admin),  
CHHATTISGARH  RAJYA GRAMIN BANK,  
HEAD OFFICE, RAIPUR CHHATTISGARH 

Mahadeoghat Road, Sunder Nagar 
Raipur, Chhattisgarh,.ph no 0771-4388828/29/30 

Pin .492013. 
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INSTRUCTIONS TO THE TENDERER 
The CRGB reserves the right to accept or reject any or all the tenders without assigning any reason 
whatsoever. 
 
M/S______________________ 
 
__________________________ 
 
__________________________ 
 
__________________________ 
 
Dear Sirs, 
  
TENDER FOR THE PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AUDIO-
VIDEO EQUIPMENTS IN CONFERENCE HALL, BOARD ROOM, VC ROOM AND CLASS ROOMS FOR 
BANKS OWN HEAD OFFICE AND STAFF TRAINING CENTER BUILDING IN SECTOR 24 IN ATAL NAGAR,  
NAYA RAIPUR ,CHHATTISGARH STATE. 
 
SEALED TENDERS ON ITEM RATE BASIS ARE INVITED IN TWO BID SYSTEM I.E., TECHNICAL BID 
PART1 AND PRICE BID PART 2 FOR PROPOSED SUPPLY, INSTALLATION, TESTING AND 
COMMISSIONING OF AUDIO-VIDEO EQUIPMENTS IN CONFERENCE HALL, BOARD ROOM, VC ROOM 
AND CLASS ROOMS FOR BANKS OWN HEAD OFFICE AND STAFF TRAINING CENTER BUILDING IN 
SECTOR 24 IN ATAL NAGAR,  NAYA RAIPUR ,CHHATTISGARH STATE who are eligible as pre-qualification 
criteria mentioned in the tender document. Tender Documents can be downloaded from banks website 
https://www.cgbank.in 
 
1. Contract documents consist of PART 1 Notice Inviting Tender, Form of Submission of tender   General 
Notes, General Conditions of Contract, Special Conditions of Contract, Form Of Agreement, Technical 
Specification, Schedule of Approximate Quantities and Rates, Abstract of General conditions of contract and 
Declaration, PART 2 General Specifications of Materials Schedule of quantities  of work (BOQ) ,Drawings of the 
various items of work to be done. 

 
2. Tenders which should always be placed in Three envelopes, with the name of the project written on the 
envelopes will be received till 06-03-2023 up to 16:00 Hrs in the office of CRGB, Head office, Mahadeoghat 
Road Sunder Nagar, Raipur, Chhattisgarh. Envelope-1: Super scribed as TECHNICAL BID should consist 
of Cost of tender document, Earnest money, Notice Inviting Tender, , Form of Submission of tender ,General 
Notes, General Conditions of Contract, Special Conditions of Contract, Form Of Agreement, Technical 
Specifications, Schedule of Approximate Quantities and Rates ,Abstract of General conditions of contract and  
Declaration. Envelope-2: Superscibed as PRICE BID should consist of General Specifications of Materials, 
Schedule of quantities of work, Drawings of the various items of work to be done. Envelope 3 Super scribed 
with Name of the Project Should contain Envelope 1 and Envelope 2. The Envelop -1 TECHNICAL BID will 
be opened on 06-03-2023 at 16:30 Hrs. The Envelop -2 PRICE BID of the qualified contractors shall be opened 
on a given day, the date and time and will be intimated separately. 
 
4. The tender document must be filled in English and all the entries must be made by the hand and Written in 
ink. If any of the documents are missing or un-signed, the tender shall be considered invalid. 
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5. Earnest money amounting to Rs: 47,000.00 /- (RUPEES FORTY SEVEN THOUSAND ONLY) is to be 
deposited with the tender in the form of Demand Draft in favor of CRGB payable at Raipur.  Otherwise the 
tender is liable for rejection. 
 
PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- As per Government of India’s Public 
Procurement Policy act 2012, certain benefits will be given for MSE Units. The details are as under: 

 
A) The Public Procurement Policy shall apply to MSEs registered with District Industries   
       Centres or Khadi Village Industries Commission or Khadi & Village Industries Board or    
       Coir Board or National Small Industries Corporation or Directorate of Handicrafts &  
       Handloom or any other body specified by Ministry of Micro, Small & Medium Enterprises. 
 
B) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting the benefits in   
      case of MSE firms, shall submit relevant documents such as valid MSE registration  
      Certificates and exemption certificate from relevant authorities.(Note for Relavant trade only) 
 
NOTE: THE MSME CERTIFICATE OF RELAVANT TRADE ONLY WILL BE ACCEPTED OTHER WISE 
WILL BE SUMARILY REJECTED (Only for EMD.) 
 

6. The successful tenderer will have to pay an amount of initial security deposit, which shall be 2.0% of the 
accepted value of the tender including the EMD, by means of D.D. in favour of the CRGB payable at Raipur. 
The initial security deposit is to be paid by the Contractor to CRGB within 7 days of intimation to him of the 
acceptance of the tender. The initial security deposit will be invested with the CRGB for the duration of the 
contract period and will be returned to the contractor without any interest, after issue of the virtual completion 
certificate. No interest is allowed on the retention money. 
 
7. The acceptance of a tender will rest with the Competent Authority, who does not bind himself to 
accept the lowest tender, and reserves to himself the authority to reject any or all of the tenders 
received, without assigning any reasons. All tenders in which any of the prescribed conditions are not 
fulfilled, or are incomplete in any respect are liable to be rejected. 
 
8. All compensation or other sums of money payable by the Contractor to Clients under the terms of this 
contract may be deducted from the security deposit, or from any sum that may be or may become due to the 
Contractor on any account whatsoever and in the event of the Security Deposit being reduced by reasons of 
any such deductions, the Contractor shall within 10 days of being asked to do make good in cash or by cheque 
any sum which have been deducted from his security deposit. 
 
9. Tender containing any condition leading to unknown / indefinite liability, are liable to be summarily rejected. 

 
10. If at all any rebate(s) is/are to be offered the tenderer shall first quote his rates strictly on the terms and 
conditions stipulated in tender document and then show separately rebate(s) offered specifying the conditions 
for such rebate(s). failure to follow this procedure will render the tender liable to summarily rejection. 

 
11. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors 
who resort to canvassing will be liable to rejection. 

 
12. The tenderer should quote their (own) rates for undertaking the work. 

 
13. Time is the essence of the contract. The work should be completed in 30 days  from the date of the work 
order issued to the contractor to commence the work. The successful Contractor will have to give CPM/PERT 
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chart of various activities of works to be done so that the work gets completed within the stipulated time. The 
chart shall be submitted within 3 days from the date of acceptance of the tender. 
 
14. Tenders for works shall remain open for acceptance for a period of 60 days from the date of opening of 
tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any modifications in 
terms and condition of the tender which are not acceptable to the CRGB, then the CRGB without prejudice to 
any other right or remedy be at liberty to forfeit the earnest money. 
 
15. It will be obligatory on the part of the tenderer to tender and sign the tender documents for all the 
component parts and that, after the work is awarded, he will have to enter into an agreement for each 
component with the competent authority in the CRGB 
 
16. The tenderer should visit the site to ascertain the working conditions and local authority regulations 
/ restrictions if any and other information required for the proper execution of the work. 
 
17. The quantities of various items given in the schedule of quantities are approximate. The quantities of work 
may vary at time of allotment / execution of work. CRGB reserves the right to omit / delete any item(s) of work 
from the schedule at the time of allotment / before. Contractor will be paid for the actual work done at the site 
duly verified by the concerned official of the CRGB. 
 
18. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges paid shall 
be maintained and shall be presented regularly to CRGB for checking. The settlement will be made based on 
figures arrived at jointly and taking unit price given in the contract assigned to the successful Tenderer. In case 
of extra items where similar or comparable items are quoted in the tender, extra rates shall be based on tender 
rates. 
 
19. If the rate quoted by the contractor for any item / items are not workable or abnormally lower than 
the market rate, the CRGB may demand Bank guarantee from the contractor for satisfactory completion 
of these work. The bank guarantee amount will be not less than 50% of the estimated amount of the 
items for which the rates are not workable or abnormally low. This bank guarantee will be released after 
completion of these works (unworkable and abnormally low rated items (below 25% of Estimated rate) ) 
to the satisfaction of CRGB 
 
20. No employee of the CRGB is allowed to work as a contractor for a period of 2 years of his/her retirement 
from CRGB Services without previous permission of the CRGB. This contract is liable to be cancelled, if either 
the contractor or any of his employee is any time to be such a person who had not obtained the permission of 
CRGB as aforesaid before submission of the tender or engagement in the contractor’s service. 

 
21. Sealed tenders in prescribed form in Three envelopes (Envelope-1 superscribed as TECHNICAL BID 
PART 1 should contain cost of tender document, Earnest Money in the form of DD, Notice Inviting Tender, 
Form of Submission of tender   General Notes, General Conditions of Contract‘ Special Conditions of Contract, 
Form Of Agreement, Technical Specifications, Technical Schedule of Approximate Quantities and Rates, 
Abstract of General conditions of contract and  Declaration. Envelope 2 superscribed as PRICE BID PART 2 
should contain General Specifications of Materials, Schedule of quantities of work, Drawings of the various 
items of work to be done, and these two put in Another Envelope 3 superscribed  as Name of the project  
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TENDER FOR PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AUDIO-VIDEO 
EQUIPMENTS IN CONFERENCE HALL, BOARD ROOM, VC ROOM AND CLASS ROOMS FOR BANKS 
OWN HEAD OFFICE AND STAFF TRAINING CENTER BUILDING IN SECTOR 24 IN ATAL NAGAR,  NAYA 
RAIPUR ,CHHATTISGARH STATE are to be addressed and sent to General manager -I, CRGB, Head office, 
Mahadeoghat  Road, Sunder Nagar,Raipur,Chhattidgarh. 
 
24.No Conditional Tenders shall be allowed, if any shall be summarily rejected.  

 
25. Estimated Cost: Rs.46, 86,321.00 Plus GST as applicable. 
 
      General Manager (Admin), 
      CRGB, Head Office, 
      Mahadeoghat Road,  
      Sunder Nagar 
      Raipur Chhattisgarh. 
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ELIGIBILITY CRIETERIA 
        SECTION – 1 

S.No                            Criteria Documents Required 
 
1 The Contractor should have minimum of 5 (Five) 

years’ experience in the field as on 31.01.2023.  
 

Copy of Registration of the Firm or Copy of 
incorporation  
 
Atleast one copy of the work order from the clients 
prior to 01.02.2018.  

 
 
2 

Bidder should have a minimum of Rs.14.05 Lakhs 
annual average turnover per year during last three 
financial years i.e. 2019-20, 2020-21, 2021-22 from the 
related business.   

Audited balance sheet and P&L account for years 
mentioned and certificate from the Charted 
Accountant.  

3 The Tenderer should have executed any of the 
following work in a single contract during the last 
Seven (7) years  ending with 31.01.2023 for at least, 
 
One (1) similar work costing Rs.37.49 LAKHS (80% of 
Tender value) 
                             OR 
Two (2) similar works each costing             Rs.23.43 
LAKHS (50% of Tender value) 
                               OR. 
Three (3) similar works each costing Rs.18.74 LAKHS 
(40% of Tender value) 
 
Similar  work  means  carrying out works 
associated with supply, installation, testing and 
commissioning of audio-video equipments etc for 
Government, Nationalized banks, PSU’s, Reputed 
Corporate companies, MNC’s, IT companies. 
 

Order copies and satisfactory completion 
certificates clearly indicating the cost & nature of 
work executed, date of commencement & 
completion issued by the Clients. 
 
 

4 The contractor must have valid GST registration, PAN 
number. 

Copy of the GST registration certificate and copy 
of PAN card. 

   

 
 
 
 
Signature of Contractor 
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SECTION – 2 
 

                      FINANCIAL DETAILS 
 
ANNUAL TURNOVERS FOR THE LAST THREE YEARS 
 

 
S.No. 

 
Year 

Turnover from Similar works  
(in lakhs) 

Turnover from all other 
sources (in lakhs) 

 

Remarks 

1 
    

2 
    

3 
    

 
1. List your sources of finance 
 

 Own resources ______________ 
 
 Bank credit _________________ 
 
 Other sources specifies if any? ________________________________ 

 
2. Name and address of Bank from whom reference can be obtained. 
 

Name : ___________________________________________ 
 
Address : _________________________________________ 
_________________________________________________ 

 
Phone: _______________________________ 

Note : 
 
1. Please attach certified/attested copies of the latest IT and/or Profit and Loss account                 
    statement to support the information furnished, failing which  your firms will be summarily      
    rejected. 
 
2. Please attach certified Certificate of financial Soundness by Bank. 
 
 
 
 
Signature of Contractor 
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SECTION – 3 

 
                     EXPERIENCE PROFILE 

 

 
Note: 
1. Tenderer must attach copies of the certificates issued by the Client. 
 
2. Only those works shall be considered for evaluation for which copies of the certificates issued by the client 
are attached 
 
Relevant certificates of having completed similar works issued by competent authority must be 
enclosed failing which your tender will be summarily rejected. 
 
 
 
Signature of Contractor 

DETAILS OF SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS 
 

S.No. 
Descriptio

n of the 
work 

Name and 
address of 

the 
Employer 

Contract 
No. and 

date. 

Date 
of 

award 
of 

work 

Stipulated 
date of 

completion 

Actual date 
of 

completion 

Value of 
completed 

work (in 
lakhs) 

 

Reasons 
for delay 

Penalty 
if any 

                                                                         SIMILAR WORKS 

1 
 
 
 
 

         

2 
 
 
 
 

         

3 
 
 
 
 
 

         

4 
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DETAILS OF OTHER WORKS COMPLETED IN LAST SEVEN YEARS 
 
 
Relevant certificates of having completed similar works issued by competent authority must be 
enclosed failing which your tender will be summarily rejected. 
 
 
 
 
 
 
 
 
 
 
 
Signature of Contractor 
 
 

S.No. 
Description 
of the work 

Name 
and 

address 
of the 

Employer 

Contract 
No. and 

date. 

Date of 
award 
of work 

Stipulated 
date of 

completion 

Actual 
date of 

completion 

Value of 
complete
d work (in 

lakhs) 
 

Reasons 
for delay 

Penalty 
if any 

                                                                          OTHER WORKS 

1 

          

2 

         

3 
 

         

Note: 
 
1. Tenderer must attach copies of the certificates issued by the Client. 
 
2. Only those works shall be considered for evaluation for which copies of the certificates issued by the client are 
attached 
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SECTION – 4 
 

                          RESOURCES PERSONNEL 
 
DETAILS OF SKILLED AND TRANINED MANPOWER INCLUDING ENGINEERS AND TECHNICAL STAFF 
PRESENTLY EMPLOYED 
 

 
S.No. 

 
Name 

 
Qualification 

 
Designation 

Total 
Experience (in 

years) 

 
Remarks 

1 
     

2 
     

3 
     

4 
     

5 
     

6 
     

7 

     

8 
     

9 

     

10 
     

 
 
Signature of Contractor 
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DETAILS OF ENGINEERS AND TECHNICAL STAFF PROPOSED TO BE DEPLOYED ON THE PROJECT 
ALONGWITH BIO-DATA OF KEY PERSONNEL 
 

 
S.No. 

 
Name 

 
Qualification 

 
Designation 

Total 
Experience 
(in years) 

 
Remarks 

 
1 

 

     

 
2 

 

     

 
3 

 

     

 
4 

 

     

 
5 

 

     

 
6 

 

     

 
7 
 

     

 
8 
 

     

 
9 
 

     

   
  10 
 

     

 
Note : 
 
Tenderers are also required to attach the complete organization chart of the Engineering and Technical Staff 
proposed to be deployed on the project. 
 
 
 
 
Signature of Contractor 
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SECTION – 5 
 

                 RESOURCES PLANT & EQUIPMENT 

 
 
 
 
 
 
 
 
 
Signature of Contractor 

DETAILS OF TOOLS, PLANT AND MACHINERY (IN WORKING CONDITIONS)  
OWNED BY THE TENDERER 

 

S.No Description Make 
Model & 
Year of 

Manufacture 
Capacity Condition 

Nos. 
Available 

Any other 
relevant 

information 
Remarks 

 

 
1 

 
 
 

         

 
2 

 
 
 

         

 
3 
 

 
 

         

 
4 
 

 
 

         

 
Note :  
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Signature of Contractor 

 
DETAILS OF TESTING, MEASURING AND INSPECTION EQUIPMENT AND FACILITIES FOR 

CALIBERATION OWNED 
 

S.No Description Make 
Model & 
Year of 

Manufacture 
Capacity Condition 

Nos. 
Available 

Any other 
relevant 

information 
Remarks 

 

 
1 

 
 
 

         

 
2 
 

 
 

         

 
3 
 

 
 

         

 
4 
 

 
 

         

 
Note :  
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DETAILS OF SAFETY APPLIANCES AND EQUIPMENT OWNED 
 

S.No Description Make 
Model & Year 

of 
Manufacture 

Capacity Condition 

Nos. 
Proposed 

to be 
deployed 

Any other 
relevant 

information 

Rem
arks 

 

 
1 

 
 
 

         

 
2 
 

 
 

         

 
3 
 

 
 

         

 
4 
 

 
 

         

 
Note :  
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    SECTION - 6 

Signature of Contractor 
 
 

   
 
 
 
 
 
 
 
Signature of Contractor 
 
 

DETAILS OF ON GOING WORKS 

S.No. 
Description 
of the work 

Name and 
address of 

the 
Employer 

Contract 
No. and 

date. 

Date of 
award 
of work 

Stipulated 
date of 

completion 

Value of 
work  as 
per order 
(in lakhs) 

Value of work 
completed so 
far (in lakhs) 

Remarks 

 

 
1 

 
 

         

 
2 

 
 

         

 
3 
 

 

         

 
4 
 

 

         

 
5 
 

 

         

Note : 
1. Please attach copies of the certificates issued by the Client. 
 
2. Only those works shall be considered for evaluation for which copies of the certificates issued by the client are 
attached 
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SECTION – 7 
 

 
DOCUMENTS TO BE ATTACHED WITH THE TENDER BY THE TENDERER 
 

1. Details of all works and similar works completed in last Seven years. 
 
2.   Annual Turnover for the last three years with supporting documents. 

 
3.   Registration of Company. 

 
4.   Partnership deed/Memorandum and Articles of Association of the firm. 

 
5.   Registration under Labour Laws. 

 
6.  GST Registration Certificate. 

 
7.  Details of Skilled and Trained Manpower including Engineers and Technical staff     

                 Presently employed. 
 

8.  Details of Tools, Plants and Machinery (in working conditions) owned. 
 

9.  Details of Testing, Measuring and Inspection Equipment and facilities for         
     Calibration owned. 

 
10.  Details of Safety Appliances and Equipment owned 

 
11. ISO 9000 certificate (if any). 

 
13. General Service tax registration certificate to be enclosed COMPULSORY 

 
14. Original Power of Attorney of the person signing the tender documents or        
      Photocopy duly attested by Notary Public. 

 
15.  Details of on-going works & supporting Documents. 

 
16.  Details of Plants and Machinery proposed to be deployed on the project. 

 
17.  Details of Engineers and Technical staff proposed to be deployed on the project          
       along with organization chart and bio-data of key personnel. 

 
18.  Programme for execution of works. 

 
19.  Month wise Cash flow requirements. 

 
 
 
Signature of Contractor 
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LETTER OF TRANSMITAL 
 
TO  
THE  GENERAL MANAGER (admin)   
CHHATTISGARH  RAJYA GRAMIN BANK,  
HEAD OFFICE, RAIPUR CHHATTISGARH 
Mahadeoghat Road, Sunder Nagar, 
Raipur, Chhattisgarh, 
Pin .492013. 
Sir, 
SUB: TENDER FOR THE PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 
AUDIO-VIDEO EQUIPMENTS IN CONFERENCE HALL, BOARD ROOM, VC ROOM AND CLASS ROOMS 
FOR BANKS OWN HEAD OFFICE AND STAFF TRAINING CENTER BUILDING IN SECTOR 24 IN ATAL 
NAGAR,  NAYA RAIPUR ,CHHATTISGARH STATE. 

 
Having examined the details given in invitation and technical note for the work TENDER  
FOR THE PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 
AUDIO-VIDEO EQUIPMENTS IN CONFERENCE HALL, BOARD ROOM, VC ROOM AND 
CLASS ROOMS FOR BANKS OWN HEAD OFFICE AND STAFF TRAINING CENTER 
BUILDING IN SECTOR 24 IN ATAL NAGAR,  NAYA RAIPUR ,CHHATTISGARH STATE. 
 
hereby submit the Technical information and relevant documents  
 
 
1. We hereby certify that all the statements made as information supplied in the enclosed 
forms and Annexure are true and correct.  
        
 
2. We have furnished all information and details necessary as per check list for pre-
qualification and have no further pertinent information to supply.    
    
 
3. We submit the following certificates in support of our suitability, technical Knowledge, 
Capability for having successfully completed the following works. 
 

 
 Name of the work     Client / Owner 
 
 1. 
 
 2. 
 
 3. 
 
Enclosures:       Signature of the tenderer 
        Seal of Tenderer 
        Date of Submission  
 
Signature of Contract 
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FORM OF SUBMISSION OF TENDER 
 
TO  
THE  GENERAL MANAGER (admin)   
CHHATTISGARH  RAJYA GRAMIN BANK,  
HEAD OFFICE, RAIPUR CHHATTISGARH 
Mahadeoghat Road, Sunder Nagar, 
Raipur, Chhattisgarh, 
Pin .492013. 
  
Dear Sir/s, 
Ref: TENDER FOR THE PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 
AUDIO-VIDEO EQUIPMENTS IN CONFERENCE HALL, BOARD ROOM, VC ROOM AND CLASS ROOMS 
FOR BANKS OWN HEAD OFFICE AND STAFF TRAINING CENTER BUILDING IN SECTOR 24 IN ATAL 
NAGAR,  NAYA RAIPUR ,CHHATTISGARH STATE. 
 
 
I / We the undersigned have carefully gone through and clearly understood, after visiting the site, Contract 
documents consist of PART 1 Notice Inviting Tender, Form of Submission of tender   General Notes, General 
Conditions of Contract‘ Special Conditions of Contract, Form Of Agreement, Technical Specifications, Schedule 
of Approximate Quantities and Rates, Abstract of General conditions of contract and  Declaration PART 2  
General Specifications of Materials ,  price Schedule of Probable Quantities  Tender Drawings prepared by your 
Architects M/s.abhikram-S, 3-6-134, Flat no.302, SVC-ROYAL DM Apartments, street no.18, Himayatnagar 
Hyderabad 500029 
 
I / we do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the 
respective rates quoted. 
 
I / We are depositing as earnest of money sum of Rs.47,000.00 /- (RUPEES FORTY SEVEN THOUSAND 
ONLY) by demand draft in favour of CRGB ,payable at Raipur, Chhattisgarh along with this tender for due 
execution of the work at my / our tendered rates together with any variations which shall be adjusted at prices 
based by the Architects / Employer on our tendered rates. 
 
In the event of this Tender being accepted I / we agree to enter into an agreement as and when required and 
executed the contract according to your form of Agreement, in default whereof, I / we do hereby bind my-self / 
ourselves to forfeit the aforesaid deposit. 
 
I / we further agree to complete the work included in the said schedule of quantities within ____ days from the 
date of the work order issued to commence the same. 
 
Date of commencement shall be either one-week, from the date, the acceptance letter is issued to the 
contractor or day on which the contractor is instructed to take possession of site whichever is latter. 
 
I / we agree not to employ sub-contractors other than those that may be approved by Architects / Employer. 
 
I / We agree to pay Government, General and Sales Tax (State and Central), Excise and Octroi duties, service 
tax , insurance and all other taxes including works contract extra, turnover tax, VAT etc as prevailing foretime to 
time, on such items for whom same is to be levies, and the rates quoted by me / us are inclusive of the same. 
 
Yours Faithfully, 
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Contractor’s Signature_______________________ 
 
Designation _______________________________ 
 
Address___________________________________ 
1. 
 
2. 
 
3. 
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GENERAL NOTES 
 
1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 
 
i) The tenderers should Fill their rates in figures where the quantities have been indicated in the relevant items 
of the schedule of quantities, failures to do so may invalidate the tender.  

 
ii) In the event of the tender being submitted by a firm, it must be signed by a member or members of the firm 
having legal authority to do so, and if called for, the legal documents in support thereof must be produced for 
inspection and the same in the case of the firm carried out by one member of a joint family. It must disclose, that 
the firm is duly registered under the India Partnership Act. Any tender signed by a member not holding a power 
of attorney shall be treated as informal. 
 
iii) All corrections are to be initiated. 
 
The employer reserves to itself the right to accept the lowest or any tender or split up and distribute any items of 
work to any specialist firm or firms without assigning any reason. The employer reserves the right to split up and 
distribute the work to more than one tenderer, if necessary. Person tendering shall submit and return together 
with his tender, this condition of contract, specifications and the priced schedule of quantities and all set of 
papers signed on all the pages in a sealed cover. Signature will be deemed to be the acceptance of the 
contents of these tender papers by the tenderer. All enclosures to the tender shall be in duplicate. 

 
Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of 2 months from 
the date of opening the tenders. The tender must be unconditional. Conditional tenders may be summarily 
rejected. 

 
Submission of tenders: 
The tenders are to be submitted along with the copy of “General Clause of Contract and Technical 
Specifications” duly signed by the tenderer in a sealed cover at the office as mentioned in the tender notice. The 
authorized representatives of tenderer are present during opening of the tender. 
 
2. RATES TO INCLUDE: 
  
While quoting their rates the tenderer should include the following if otherwise not stated herein before. 
a) Necessary cost of taking samples of materials supplied by them for construction including cement and steel, 
wood/tiles etc., testing of the same at Govt.’s / approved laboratory including transportation, cost of the 
samples, as and when required. 
b) Submission of test reports of other materials as may be specified by Architects / PMC 
 
 
3. STORAGE OF MATERIALS: 

 
The contractor shall not store their materials and debris within the premises other than the work site handed 
over to him. 
 
4. LABOUR HUTMENT: 

 
Shelter or stay for the labourers has to be arranged by the contractor at his own expense and responsibility. 
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5. IDLE LABOUR: 
 
In case the construction work is held up for any site conditions not attributable to the contractors or for any 
decisions instructions / want of details from Employer / Architects or for any of the conditions as per Article 30, 
the contractor shall be allowed reasonable extension of time by the employer but any claim for idle labour shall 
lie under the above conditions. Contractor’s quoted rates should include for all such contingencies. 
 
6. The contractor shall engage one competent person at site who shall take the instructions from the Architects. 
The work should not suffer due to lack of supervision, manpower and materials. 
 
7. The Contractor is required to co-ordinate his works along with other agencies Like CIVIL, INTERIOR, 
ELECTRICAL AND AC Contractors working at site. He has to reimburse any of the damage made by him 
or any of his representatives for any have the other agency or owner at site. 
 
8. The contractor is required to fabricate a sample where required, or any item so installed for approved. Any 
changes made by the Architect’s / Employers, in the sample to the specifications as mentioned in the tender, 
shall not be deducted or paid extra. The bulk production of the furniture can only be taken up after the final 
approval of the sample of the item. 
 
9. The partitions shall be so fixed that all joinery work is in plumb and true in line. The partition frame shall be 
firmly fixed to the floor and ceiling by using suitable wall plugs and screws. 
 
10. The contractor shall check all dimensions before fabricating and fixing the partitions or ceiling in position at 
site. 
 
11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment will be 
made on actual measurement of the work done. 
 
12. All measurements shall be as per relevant I.S.I.1200 standards.  
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of quantities and in the 
specifications and conditions laid down hereinafter and in the drawings, the work shall be carried out as per 
standard specifications and under the direction of Employer / Architect. 

 
1. INTERPRETATION 

 
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, the 
following words shall have the meaning herein assigned to them except where the subject or context otherwise 
requires. 

 
I. Employer: The term employer shall denote CRGB with their Head Office Mahadeoghat Road, Sunder Nagar, 
Raipur, Chhattisgarh and any of its employees representative authorized on their behalf. 

 
II. Architects / PMC Consultants: The term Architects shall mean M/s. abhikram-s,  

 
III. Contractor: The term contractor shall mean _____________ (Name and address of the contractor) and his / 
their heirs, legal representives, assigns &successors. 
 
IV. Site: The site shall mean the site where the works are to be executed as shown within boundary in red 
border on the site plan including any building and erection thereon, allotted by the employer for the contractors 
use. 
 
V. Site Supervision: Supervision by the Architect . 

 
VI. Drawings: The work is to be carried out in accordance with drawings, specifications, the schedule of 
quantities and any further drawings, which may be supplied, or any other instruction, which may be given by the 
Employer during the execution of the work. 
 
All drawings relating to work given to the contractor together with a copy of schedule of quantities are to be kept 
at site and the Employer / Architects shall be given access to such drawings or schedule of quantities wherever 
necessary. 

 
In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or 
dimensional sketches therefore and have it confirmed by the Employer / Architects as case may be prior to 
taking up such work. 

 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, specifications 
and schedule of quantities or to additional instructions at least 10 days ahead from the time when it is required 
for implementation so that the Employer may be able to give decision thereon. 

 
VII. “The Works” shall mean the work or works to be executed or done under this contract. 

 
VIII. “Act Of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency Act or  in 
Provincial Insolvency act or any amending status. 
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IX. “The Schedule Of Quantities” shall mean the schedule of quantities as specified and forming part of this 
contract. 
 
X. “Priced Schedule Of  Quantities” shall mean the schedule of quantities duly priced with the accepted 
quoted rates of the contractor. 

 
XI. “Contract” shall mean Contract documents consist of Notice Inviting Tender, Eligibility criteria Form of 
Submission of tender   General Notes, General Conditions of Contract‘ Special Conditions of Contract, Form Of 
Agreement, Technical Specifications, Schedule of Approximate Quantities and Rates  General Specifications of 
Materials , Abstract of General conditions of contract and  Declaration the schedule of quantities, specifications 
and drawings attached here to and duly signed. 
 
XII. ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto  or deductions 
their from as may be made under the provisions hereafter contained. 
 
XIII. ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters sent (unless 
delivered personally or otherwise provided to have been received) by registered post to the last known private 
or business address or registered office of the addressee and shall be deemed to have been received when in 
the ordinary course of post it would have been delivered. 
 
XIV. ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted from the 
total of the items if the Tender any sum, either as a percentage or otherwise, then the net price of any item in 
the tender shall be the sum arrived at by adding to or deducting from the actual figure appearing  in the tender 
as the price of that item a similar percentage or proportionate sum. Providing always that in determining the 
percentage or proportion of the sum so added or deducted by the contractor, the total amount of any Prime 
Cost items and provisional sums of money shall be deducted from the total amount of the Tender. The 
expression ‘net rates’ or ‘net prices’ when used with reference to the contract or account shall be hold to mean 
rates or prices so arrived at. 
 
XV. ‘Virtual Completion’ shall mean the building is in the opinion of the Architect and Employer fit for 
occupation. 
 
XVI. Words importing persons include firms and corporations. Words importing the singular only, also include 
the plural and vice verse where the Context requires. 
 
2. SCOPE OF CONTRACT 

 
The Contractor shall carry out and complete the said work in every respect in accordance with this Contract and 
with the directions of and to the satisfaction of the Architect and Employer. The Architect with approval of 
Employer issue further drawings and / or written instructions, details directions and explanations which hereafter 
collectively referred to as ‘Architect’s Instructions’. In regard to: 

 
a) The variation or modification of the design quality or quantity of works or the addition or omission or 

substitution of any work. 
 

b) Any discrepancy in the drawings or between the schedule of quantities and / or drawings and / or 
specification. 
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c) The removal from the site of any defective material brought thereon by the contractor and the 
substitution of any other material thereof. 

 
d) The demolition removal and / or re-execution of any work executed by the contractor/s. 

 
e) The dismissal from the work of any persons employed there upon. 

 
f) The opening up for inspection of any work covered up. 

 
g) The rectification and making good of any defects under clauses hereinafter mentioned and those 

arising during the maintenance period (Defect Liability Period). 
 

The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s or 
his agent / Architect’s instructions, provided always that verbal instructions, directions and explanations 
given to the contractor’s or his representative upon the works by the Employer’s or his agent / 
Architects shall, if involving a variation, be confirmed in writing to the contractor/s within seven days. No 
works for which rates are not specifically mentioned in the priced schedule of quantities, shall be taken 
up without written permission of the Employer or his agent / Architects. The employer in consultation 
with the Architects as provided in clause “variation” shall fix rates of items not mentioned in the priced 
schedule of quantities. 

 
Regarding all factory made products for which ISI marked products are available, only products 
bearing ISI marking shall be used in the work. 
 

3. TENDERS SHALL VISIT THE SITE 
 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site condition, 
nature and requirements of the works, facilities of transport conditions, effective labour and materials, access 
and storage for materials and removal of rubbish. The tenderer shall provide in their tender for cost of carriage, 
freight and other charges as also for any special difficulties and including police restriction for transport etc., for 
proper execution of work as indicated in the drawings. The successful tenderer will not be entitled to any claim 
of compensation for difficulties faced or losses incurred on account of any site condition which existed before 
the commencement of the work or which in the opinion of the employer or his agent / Architect might be 
deemed to have reasonably been inferred to be so existing before commencement of work. 

 
4. TENDERS 

 
The entire set of tender paper issued to the tenderer should be submitted fully priced and also signed on the 
last page together with initials on every page. Initial / signature will indicate the acceptance of the tender papers 
by the tenderer. 
 
(Also see general rules and instructions for the guidance of Tenderers) 
                  
The schedule of quantities shall be filled in as follows: 
 
Amount column to be filled in for each item and the amount for each sub head as                                              
detailed in the “Schedule Of Quantities”. 
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The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of the 
tenders of each section or to split up and distribute any item of work to any specialist firm or firms, 
without assigning reasons. 
 
The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact 
that the rates for each and every item should be correct, workable and self-supporting. If called upon by the 
Employer / Architects detailed analysis of any or all the rates shall be submitted. The Employer / Architects shall 
not be bound to recognize the contractor’s analysis. All corrections are to be initialed. 
 
The works will be paid for as “measured work” on the basis of actual work done and not as “lumpsum” contract, 
unless otherwise specified. 
 
 All items of work described in the schedule of quantities are to be deemed and paid as complete works in all 
respects and details including preparatory and finishing works involved, directly related to and reasonably 
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 
allowed in this connection. In the case of lump-sum charges in the tender in respect of any items of work will be 
made for the actual work done on the basis of lumpsum charges as will be assessed to be payable by the 
Employer / Architects. 
 
The employer has power to add to, omit from any work as shown in drawings or described in specifications or 
include in schedule of quantities and intimate the same in writing but no addition, omission or variation shall be 
made by the contractor without authorization from the Employer. No variation shall vitiate the contract. 
 
The tenderer shall note that his tender shall remain open for consideration for a period of three months from the 
date of opening of the tender. 

 
5. AGREEMENT 

      
     The successful contractor will be required to sign agreement in accordance with the draft agreement from 
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, incidental 
thereto. However the written acceptance by the employer of a tender will constitute a binding contract between 
the employer and the person so tendering whether such formal agreement is or is not subsequently executed. 

 
6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
 
 The Contractor shall confirm to the provisions of the statutes relating to the works, and so to the regulation and 
bylaws of an local authority, and of any water, lighting and other companies on authorities with whose systems 
the structures are proposed to be connected and shall before making any variation from the drawings or 
specifications, that may be necessitated by so conforming given to the Architect’s written notice, specifying the 
variations proposed to be made and the reason for making it apply for instruction thereon. In case, the 
Contractor shall not within the 10 days receive such instruction, he shall proceed with the work conforming to 
the provisions, regulations or bylaws in questions.  
  
The Contractor shall bring to the attention of the Architect all notices required by the said acts, regulations or 
bylaws to be given to any Authority, and pay to such authority or to any Public Officer all fees that may be 
properly chargeable in respect of the works, and lodge the receipts with the Architect /Employer. 

 
 

The Contractor shall identify the Employer against all claims in respect of patent rights, designs, trade marks or 
name or the protected rights in respect of any constructional plant, machine, work or material used for or in 
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connection with the works or temporary works and from and against all claims, demands, proceedings, 
damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor 
shall defend all actions arising from such claims, unless he has informed the Architects, before any such 
infringement and received their permission to proceed and shall himself pay all royalties, license fees, damages, 
coat and charges of all and every sort that may be legally incurred in respect thereof. 
 
7. NOTICES AND STATUTORY REGULATIONS: 
 
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the 
successful completion of the contract works. The whole of the work is to be complied with as per the 
requirements and bylaws of the relevant statutory authorities including contract labour (Regulation and 
Abolition) Act 1970. 

 
8. QUANTITY OF WORK TO BE EXECUTED 
 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in accordance with 
the Standard Procedure of the Architects shall be considered to be approximate and no liability shall attach to 
the Architect for any error may be discovered therein. The Employer reserves the right to execute only a part or 
the whole or any excess thereof without assigning any reason therefore. 
The Contractor shall be deemed to have satisfied himself before tendering to the correctness and sufficiency of 
his tender for the works and of the prices stated in the Schedule of Quantities and / or  the Schedule of Rates 
and Prices, which rates and prices shall cover all things necessary for the completion of the works. 

 
9. OTHER PERSONS ENGAGED BY THE EMPLOYER 
 
The Employer reserves the right to execute any part of the work included in this contract or any work, which is 
not included in this contract by the other Agency, or persons and contractor shall allow all reasonable facilities 
and use of his scaffoldings for the execution of such work. The main contractor shall extend all cooperation in 
his regard. 

 
10. EARNEST MONEY AND SECURITY DEPOSITS 

 
The tenderer will have to deposit an amount of RS. 47,000.00 (RUPEES FORTY SEVEN THOUSAND ONLY) 
in the form of Demand draft drawn in favour of CRGB PAYABALE AT RAIPUR, at the time of submission of 
tender as an Earnest money. The employer is not liable to pay any interest on the earnest money. The Earnest 
money of the unsuccessful tenderers will be refunded without any interest soon after the decision to award the 
work is taken after the expiry of the validity period of the tender. The successful tender to whom the contract is 
awarded will have to deposit as initial security deposit a further sum to make up 2.0 % of the value of the 
accepted tender including the Earnest Money. The initial security deposit will have to be made within 14 days 
from the date of acceptance of tender, failing which the employer at his discretion may revoke the letter of 
acceptance and forfeit the earnest money deposit furnished along with the tender. Apart from the initial security 
deposit made as above, retention money shall be deducted from progressive running bills @ 8% of the gross 
value of each running bill until the total security deposit, i.e., the initial security deposit plus the retention money 
equals to (Total Security Deposit EMD (2.0 %) + FSD 5.0 %)  
 
50% of the above security deposit will be refunded on completion of the work and after issue of virtual 
completion. The balance 50% will be refunded after defects liability period of 1year from the date of virtual 
completion subject to no defects/ defects are rectified. 
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11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work according to the intent 
and meaning of the drawings, schedule of quantities and specifications taken together whether the same may  
 
or may not be particularly shown or described therein provide that the same can reasonably be inferred there 
from and if the contractor finds any discrepancies therein he shall immediately and in writing , refer the same to 
the Employer / Architects whose decision shall be final and binding. 

 
12. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the Appendix, 
and he shall thereupon and forthwith begin the works and shall regularly proceed with to complete the same 
(except such painting or other decorative work as the Architect may desire to delay). On or before the ‘Day of 
Completion “stated in the Appendix subject nevertheless the provision for the extension of time hereinafter 
contained. 

 
If in the opinion of the Architect the works be delayed: 

 
a) By force major or 

 
b) By reason of any exceptionally inclement weather or 

 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners of 

public authorities arising, than through the Contractor’s won default or 
 

d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer / Architect 
and not referred in the Schedule of Quantities and / or specifications or 
 

e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting any of the 
buildings traders or 

 
f) By reason of the Architect’s instructions as per clause 2, or  

 
g) In consequence of the Contractor not having in due time, necessary instructions from the Architect for 

which he shall have specifically applied in writing ahead of time, giving the Architect reasonable time to 
prepare such instructions, the Architects shall make a fair and reasonable extension of time for 
completion of the Contract works In case of such strike or lock-out, the Contractor shall as soon as 
possible, give written notice thereof the Architect, but the Contractor shall nevertheless constantly use 
his endeavors to prevent delay and shall do all they may reasonably be required, to the satisfaction of 
the Architect to proceed with the work. The Contractor on starting the works shall furnish to the 
Employer / Architect a PERT / CPM Programme for carrying out the work stage in the stipulated time 
fore the approval of Architect / Employer and follow strictly the approved time schedule incorporating 
charges if any, to ensure the completion of the work in stipulated time. A graph or chart on individual 
work shall be maintained showing the proportionate progress of work week by week by Architect a 
weekly progress report stating the number of skilled and un skilled laborers employed on the work, 
working hours done, place, type, and quantity of work done during the period. 
 
 

The Contractor must inform the Architect within 10 days in advance of all drawings and detailed required by him 
from time to time. The Contractor shall Adhere to the approved program and arrange for the materials and 
labour etc accordingly. Despite repeated instructions, if the Contractor fails to show proportionate progress of 
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the work, the Architect / Employer may take suitable action and deemed fit without prejudice to any terms and 
conditions of the contract. 
 
13. LIQUIDATED DAMAGES 
 
Should the work be not completed to the satisfaction of the Employer / Architects within the stipulated 
period, the contractor shall be bound to pay to the Employer a sum calculated as given below by way of 
liquidated damages and not as penalty during which the work remains uncommenced or unfinished 
after the expiry of the completion date. If the contractor fails to complete the work by the Scheduled 
date of completion or within any sanctioned extended time, he will have to pay liquidated damages at 
0.5% of contract amount for each week beyond the date that the work remains incomplete subject to 
maximum of 5%of the contract value (without extra items). 
 
14. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the 
Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and / or 
authorities with whose systems the structures were proposed to have connection and shall before making any 
variations from the drawings or specifications that may be associated to so conform, give the Employer / 
Architects written notices specifying the variations proposed to be made and reasons for making them and 
apply for instruction thereon. The Employer / Architects written notices specifying the variations proposed to be 
made and reasons for making them and apply for instruction thereon. The Employer / Architects on receipt of 
such intimation shall give a decision within a reasonable time. 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be 
given to any authority, and to pay to such authority or to any public officer all fees that may be properly 
chargeable in respect of the work and lodge the receipts with the Employer. 

 
The contractor shall indemnify the Employer against all claims in respect of patent rights, royalties, damages to 
buildings, roads or members of public in course of execution of work and shall defend all actions arising from 
such claims and shall keep the Employer saved harmless and indemnified in all respects from such actions, 
costs and expenses. 

 
 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
 

All the works specified and provided for in the specifications or which may be required to be done in order to 
perform and complete any part thereof shall be executed in the best and most workmanlike manner with 
materials of the best and approved quality of the respective kinds in accordance with the particulars contained 
in and implied by the specifications and as represented by the drawings or according to such other additional 
particulars, and instructions as may from time to time be given by the Employer / Architects during the execution 
of the work and to his entire satisfaction. 

 
All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer / 
Architects, the contractor shall have to carry out tests on materials and workmanship in approved 
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove 
that the materials etc., under test conform to the relevant I.S  Standards or as specified in the 
 
 Specifications.  The necessary charges for preparation of mould (in case of concrete cube), transporting, 
testing etc., shall have to be bone by the contractor. No extra payment on this account should in any case be 
entertained. 
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All the materials (except where otherwise described) stores and equipment required for the full performance of 
the work under the contract must be provided through normal channels and must include charges for import  
 
duties, sales tax, octroi and other charges and must be the best of their kind available and the contractors must 
be entirely responsible for the proper and efficient carrying out of the work. The work must be done in the best 
workmanlike manner. Samples of all materials to be used must be submitted to the Employer / Architects 
when so directed by the Engineer / Architects and written approval from Employer / Architects must be 
obtained prior to placement of order. 

 
Any damage (during constructions) to any part of the work for any reasons due to rain, storm or neglect of 
contractor shall be rectified by the contractor in an approved manner at no extra cost. 
 
Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor shall take 
all precautions necessary for the protection of work and at his own expenses shall make good any damage 
arising from any of these causes. 
 
The contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary 
doors, protection to windows, and any other requisite protection for the execution of the work whether by himself 
or special tradesmen or sub-contractor and any damage caused must be made good by the contractor at his 
own expenses. 

 
16. REMOVAL OF IMPROPER WORK 

 
The Employer shall during the progress of the work have power to order in writing from time to time the removal 
from the work within such reasonable time or times as may be specified in the order of any materials which in 
the opinion of the Employer / Architects are not in accordance with specification or instructions, the substitution 
or proper re-execution of any work executed with materials or workmanship not in accordance with the drawings 
and specifications or instructions. In case the contractor refuses to comply with the order the Employer shall 
have the power to employ and pay other agencies to carry out the work and all expenses consequent thereon 
or incidental thereto as certified by the Employer / Architects shall be bome by the contractor or may be 
deducted from any money due to or that may become due to the contractor. No certificate, which may be given 
by the Architects, shall relieve the contractor from his liability in respect of unsound work or bad materials. 
 
17. SITE SUPERVISION 

                   
The Architect may appoint a Site supervisor or clerk of works who shall be representative of the Architect. The 
duties of the supervisor representative are to watch and supervise the works and to test any materials to be 
used of workmanship employed in connection with the works. He shall have no authority either to relieve the 
Contractor of any of his duties or obligations under the Contract, or except those expressly provided hereunder, 
to order any work involving delay or any extra payment by the Employer or any variation of or in the works. 
The contractor shall afford the Employer’s representative every facility and assistance for examining the works 
and materials and checking the measuring time and materials. Neither the Employer’s representative nor any 
assistant to the Architect shall have power to revoke, alter enlarge or relax the requirements of this Contract, or 
to Sanction any day-work, additions, alterations, deviations or omissions unless such an authority may be 
specially conferred by a written order of the Architect / Employer. 
 
The Employer’s Representative shall have to give notice to the Contractor or his foremen about the non-
approval of any work or materials and such works shall be suspended or the use of such material should be 
discontinued until the decision of the Architect is obtained, the work will from time to time be examined by the 
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Architect or the Employer’s representative but such examinations shall not in any way exonerate the Contractor 
from the obligation to remedy defects which may be found to exist at any stage of the work of after the same is  
completed. Subject to the limitations of this cause, the Contractor shall take instruction from the Architect / 
Employer. 

 
18. CONTRACTOR’S EMPLOYEES 

 
The Contractor shall employ technically qualified and competent supervisors for the work who shall be available 
(by turn) throughout the working hours to receive and comply with instructions of the Employer / Architects. The 
contractor shall engage at least one experienced Engineer as site-in-charge for execution of the work. The 
contractor shall employ in connection with the work persons having the appropriate skill or ability to perform 
their job efficiently. 
 
The contractor shall employ local labourers on the work as far as possible. No labourer below the age of sixteen 
years and who is not an Indian National shall be employed on the work. 
 
Any labourer supplied by the contractor to be engaged on the work on day work basis either wholly or partly 
under the direct order or control of the Employer or his representative shall be deemed to be a person employed 
by the contractor. 
 
The contractor shall comply with the provisions of all labour legislation including the requirements of 

a) The payment of Wages Act. 
b) Employer’s Liability Act. 
c) Workmen’s Compensation Act. 
d) Contract Labour (Regulation & Abolition) Act. 1970 and Central Rules 1971 
e) Apprentices Act 1961 
f) Minimum Wages Act 
g) Any other Act or enactment relating thereto and rules framed there under from time to time. 

 
The contractor shall keep the Employer saved harmless an indemnified against claims if any of the workmen 
and all costs and expenses as may be incurred by the Employer in connection with any claim that may be made 
by any workmen. 
 
The contractor shall comply at his own cost with the order for requirement of any Health Officer of the State or 
any local authority or of the Employer regarding the maintenance of proper environmental sanitation of the area 
where the contractor’s labourers are housed or accommodated, for the prevention of small pox, cholera, plague, 
typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep in good 
sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all times for 
the use of men engaged on the works and shall remove and clear away the same on completion of the works. 
Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the lands 
adjoining the same. 
The contractor shall arrange to provide first aid treatment to the labourers engaged on the works. He shall within 
24 hours of the occurrence of any accident at or about the site or in connection with execution of the works 
report such accident to the Employer and also to the competent Authority where such report is required by law 
 
. 
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19. DISMISSAL OF WORKMEN 
 

The contractor shall on the request of the Employer immediately dismiss from works any person employed 
thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may misconduct him.  
Such discharges shall not be the basis of any claim for compensation or damages against the Employer or any 
of their officer or employee.          

           
20. ASSIGNMENT 

 
The whole of the works included in the contract shall be executed by the contractor and the contractor shall not 
directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein nor, shall take 
a new partner, without written consent of the Employer and no subletting shall relieve the contractor from the full 
and entire responsibility of the contract or from active superintendence of the work during their progress. 

 
21. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC third party 

 
The contractor shall be responsible for all injury to the work or workmen to persons, animals or things and for all 
damages to the structural and / or decorative part of property which may arise from the operations or neglect of 
himself or of any sub-contractor or of any of his or a sub-contractor’s employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any way connected with the 
carrying out of this contract. The clause shall be held to include inter-alias, any damage to buildings whether 
immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as damages 
caused to the buildings and the works forming the subject of this contract by rain, wind or other inclemency of 
the weather. The contractor shall indemnify the Employer and hold harmless in respect of all and any expenses 
arising from any such injury or damages to the person or property as aforesaid and also in respect of any claim 
made in respect of injury of damage under any acts on compensation or damage consequent upon such claim. 
The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the whole of 
the contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims 
for damages to the property of third parties. 
The contractor shall affect the insurance necessary and indemnify the Employer entirely from all responsibility in 
this respect. The insurance must be placed with a company approved by the Employer and must be effected 
jointly in the name of the Employer and contractor and the policy lodged with the Employer. The scope of 
insurance is to include damage or loss to the contract itself till this is made over in a complete state. Insurance 
is compulsory and must be affected from the very initial stage. The contractor shall also be responsible for any 
thing, which may be excluded from damage to any property arising out of incidents, negligence or defective 
carrying out of this contract. 
 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or 
damages from any sums due to or to become due to the contractor. 

 
22. MEASUREMENTS 

 
Before taking any measurement of any work the Site Engineer or a subordinate deputed by him shall give 
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such notice or 
fails to countersign or to record the difference within a week from the date of measurement in the manner 
required by Site Engineer or by the subordinate deputed by him as the case may be is final and binding on the 
contractor and contractor shall have no right to dispute the same. 
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23. PAYMENTS 
 

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. Normally one 
interim bill shall be prepared each month subject to minimum value for interim certificate as stated in these 
documents. The bills in proper form must be duly accompanied by detailed measurements in support of the 
quantities of work done and must show deductions for all previous payments, retention money, etc.  

 
The work done will be physically recorded by the contractor and shall be check measured by the 
architect/representative in the presence of the contractor and also check measured by the Engineer in charge 
CRGB. 

 
The bill prepared by the Architect will be Scrutinized by the department and will be recommended to the 
competent Authority for Payment duly deducting at source retention Money ,IT and other taxes as applicable , 
as mentioned in the clauses. 

 
If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or goods 
will be progressively deducted from the amount due to the contractor in accordance with the quantities 
consumed in the work. 
 
All the interim payments shall be regarded as payments by way of advance against the final payment only and 
not as payments for work actually done and completed, and shall not preclude the requiring of bad, unsound, 
and imperfect or unskilled work to be removal and taken away and reconstructed, or re-erected or be 
considered as and admission of the due performance of the contract, or any part thereof in any respect or the 
accruing of any claim, nor shall, it conclude, determine or affect in any way the power of the Employer under 
these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any 
other way vary or affect the contract. The final bill shall be submitted by the contractor within one week of the 
date fixed for completion of the work or of the date of certificate of completion furnished by the Architect and 
payment shall be made within one week from the date of receipt of Architect’s certificate. 
 
 Final Payment 
The final bill shall be accompanied by a certificate of completion from the Architects. Payments of final bill shall 
be made after scrutiny by the department which will be recommended to the competent authority for payment 
after deduction of Retention Money as specified in clause 11 of these conditions, which shall be refunded after 
the completion of the Defects Liability Period after receiving the Architect’s certificate that the contractor has 
rectified all defects to the satisfaction of the Architects. The acceptance of the payment of the final bill by the 
contractor would indicate that he has no further claim in respect of the work executed. 
 
24. VARIATION / DEVIATION 
 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities. The 
Architect can increase or decrease any quantities to any extend or even delete particular item as per the site 
requirements and the contractor shall not be paid any thing extra on this account. Nothing extra will be paid by 
the CRGB on account of omission / deletion of items or decrease in the quantity of items. The CRGB shall not 
entertain any claim whatsoever from the contractor on this account. 
 
The price of all additional items / non-tendered items will be worked out on the basis of rates quoted for similar 
items in the contract wherever existing. If similar items are not available, the rates for such items will be derived 
as per standard method of rate analysis based on prevalent fair price of labour, material and other components 
as required with 15% towards contractor’s profit and overheads. 
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  25. SUBSTITUTION  
 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain the approval of 
the Employer / Architects in writing for any such substitution well in advance. Materials designated in this 
specification indefinitely by such term as “Equal” or  “Other approved” etc. specific approval of the Employer / 
Architect has to be obtained in writing.   
 
 26. CLEARING SITE ON COMPLETION 
 
On completion of the works the contractor shall clear away and remove from the site all constructional plant, 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the works 
clean and in a workmanlike condition to the satisfaction of the Employer/Architects. 
 
27. DEFECTS AFTER COMPLETION 

 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, shrinkage, 
settlements or other faults, which may appear within 12 months after completion of the work. In the default, the 
Employer may employ and pay other persons to amend and make good such damages, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the contractor and such damages, 
loss and expenses shall be recoverable from him by the Employer or may be deducted by the employer, in lieu 
of such amending and making good by the contractor, deduct from any money due to the contractor a sum 
equivalent to the cost of amending such work and in the event of the amount retained being insufficient recover 
that balance from the contractor from the amount retained under clause no.11 together with any expenses the 
Employer may have incurred in connection therewith. 

 
28. CONCEALED WORK 

 
The contractor shall give due notice to the Employer/Architects whenever any work is to be buried in the earth, 
concrete or in the bodies of walls or otherwise becoming inaccessible later on, in order that the work may be 
inspected and correct dimensions taken before such burial, in default whereof the same shall, at the opinion of 
the Employer/ Architect be either opened up for measurement at the contractor’s expenses or no payment may 
be made for such materials. Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the notes of the 
Employer / Architects shall be accepted as correct and binding on the contractor. 
 
29. IDLE LABOUR 
 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and labour charges 
of tools and plants would be entertained under any circumstances. 
  
30. SUSPENSION OF WORKS 
 
If the contractor except on account of any legal restraint upon the Employer preventing the continuance of the 
work or in the opinion of the Employer shall neglect or fail to proceed with due diligence in the performance of 
his part of the contract or if he shall more than once make default, the Employer shall have the power to give 
notice in writing to the contractor requiring the work to be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be a notice under this clause. 
 
After such notice shall have been given, the contractor shall not be at liberty to remove from the site of the 
works or from any ground contiguous thereto any plant or materials to subsist from the date of such notice being 
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given until the notice shall have been compiled with. If the contractor fails to start the work within seven days 
after such notice has been given to proceed with the works as therein prescribed, the employer may proceed as 
provided in clause 43. (Termination of Contract by Employer) 
 

 
31. TERMINATION OF CONTRACT BY EMPLOYER 

 
If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm shall be 
dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a composition for 
the benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or arrangement 
with his creditors, or if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall 
repudiate the contract, or if a receiver of the contractor’s firm appointed by the court shall be unable within 
fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction of the employer 
that he is able to carry out and fulfill the contract, and if so required by the employer to give reasonable security 
therefore, or if the contractor shall suffer execution to be issued, or shall suffer any payment under this contract 
to be attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber this  
contract or any payments due or which may become due to contractor, there under, or shall neglect or fail to 
observe and perform all or any of the acts matters of things by this contract, to be observed and performed by 
the contractor within three clear days after the notice shall have been given to the contractor in manner 
hereinafter mentioned requiring the contractor to observe or perform the same or shall use improper materials 
of workmanship in carrying on the works, or shall in the opinion of the employer not exercise such due diligence 
and make such progress as would enable the work to be    completed within due time agreed  upon, and shall 
fail to proceed to the satisfaction of the employer after three clear das notice requiring the contractor so to do 
shall have been given to the contractor as hereinafter mentioned or shall abandon the contract, then and in any 
of the said cases, the  Bank may notwithstanding previous waiver determine the contract by a notice in writing 
to the effect as hereinafter mentioned, but without thereby effecting the powers of the employer of the 
obligations and liabilities of the contractor the whole of which shall continue in force as fully as if the contract, 
had not been so determine and as if the works subsequently executed by or on behalf of the contractor (without 
thereby creating any trust in favour of the contractor) further the employer or his agent, or servants, may enter 
upon and take possession of the work and all plants tools scaffolding sheds machinery, steam, and other 
power, utensils and materials lying upon premises or the adjoining lands or roads and sell the same as his own 
property or may employ the same by means of his own servants and workmen in carrying on and completing 
the works or by employing any other contractors or other persons or person to complete the works, and the 
contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other 
contractors or other persons or person employed from completing and finishing or using the materials and 
plants for the works when the works shall be completed, or as soon thereafter as conveniently may be the 
employer shall give notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor to remove his surplus materials after receipt by him the employer may sell the same by Public 
Auction and shall give credit to the contractor for the amount so realized. Any expenses or losses incurred by 
the contractor for the amount so realized. Any expenses or losses incurred by the employer in getting the 
amount payable to the contractor by way of selling his tools and plants or due on account of work carried out by 
the contractor prior to engaging other contractors or against the Security Deposit. 
 
32. ARBITRATION 
  
All disputed or differences of any kind whatsoever which shall at any time arise between the parties hereto 
touching or concerning the works or the execution or maintenance thereof this contract or effect thereof or to the 
rights or liabilities of the parties or arising out of or in relation thereto whether during or after determination 
foreclosure or breach of the contract  (other than those in respect of which the decision of any person is by the 
contract expressed to be final and binding) shall after written notice by either party to the contract to the other of 
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them and to the Employer hereinafter mentioned be referred for adjudication to a sole Arbitrator to be appointed 
as hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within thirty days of 
receipt of the notice, to the contractor a panel of three names of persons who shall be presently unconnected 
with the organization for which the work is executed from the following categories of Arbitrators”:- 

 
a.   Retired High Court/Supreme Court judge who have experienced in handling Arbitration Cases. 
b.   Member of Council of Arbitrators 
c.   Fellow of the Institution of Engineers 
d. Eminent Retired Chief Engineer from State/Central PWD/Public sector    undertaking of good 
reputation and integrity 
e.   Fellow of Indian Institute of Architects 

 
The contractor shall on receipt of the names as aforesaid, select any one of the persons name to be appointed 
as a sole Arbitrator and communicate his name to the Employer within thirty days of receipt of the names. The 
Employer shall thereupon without any delay appoint the said person as the Sole Arbitrator. If the contractor fails 
to communicate such selection as provided above within the period specified, the Competent Authority should 
make the selection and appoint the selected person as the Sole Arbitrator. 

 
If the Employer fails to send to the contractor the panel of three names as aforesaid within the period specified, 
the contractor shall send to the Employer a panel of three names of persons who shall all be unconnected with 
either party. The Employer shall on receipt appoint him as the Sole Arbitrator. If the Employer fails to select the 
person and appoint him as the Sole Arbitrator within 30days of receipt of the panel and inform the contractor 
accordingly, the contractor shall be entitled to appoint one of the persons from panel as the Sole Arbitrator and 
communicate his name to the Employer. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
 
The work under the Contract shall, however, continue during the arbitration proceedings and no payment due or 
payable to the contractor shall be withheld on account of such proceedings. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the 
parties fixing date of the first hearing. 
 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and publishing 
the award. 
 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator 
shall decide each dispute in accordance with the terms of the contract and give a reasoned award.  The venue 
of arbitration shall be such place as may be fixed by the Arbitrator in his Sole discretion. 

 
The award of the Arbitrator shall be final and binding on the both the parties. 
 
Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-enactment 
thereof and the rules made there under, and for the time being in force, shall apply to the arbitration proceeding 
under this clause. 
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The Employer and the contractor hereby also agree that arbitration under clause shall be condition precedent to 
any right to action under the contract with regard to the matters hereby expressly agreed to be so referred to 
arbitration.  
 
The Employer’s decisions, opinions, directions, certificates with respect to all or any of the matters under clause 
No.5.2, 5.9, 5.12, 5.13, 5.14,5.22,5.23,5.27,5.32 &5.43 of GENERAL CONDITIONS OF CONTRACT shall be 
final, conclusive and binding on the parts hereto and shall be without any appeal.  
 
Settlement of Disputes and Arbitration 
 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein  before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions orders, or 
these conditions or otherwise concerning the work or the execution or failure to execute the same  whether 
arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter.  
 
1 If the Contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the Architect or  in case the Contractor wants to dispute 
the validity of any deductions or recoveries made or proposed to be made from the contract or raise any 
dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the General Manager I 
CRGB  head office Raipur Chhatisgarh. and endorse a copy of the same to the Architect within 30 days  
from the date of disallowance thereof or  the date of deduction or recovery. The said notice  
shall give full particulars of the claim, grounds on which it is based and detailed calculations  
of the amount claimed and the  Contractor shall not be entitled to raise any claim nor shall   
the Bank be in any way liable in  respect of any claim by the Contractor unless such claim   
shall have been given by the Contractor to the General Manager GRGB  in the manner and within  the time as 
aforesaid. The Contractor shall be deemed to have  waived and extinguished all  his rights in respect of any 
claim not notified to the  General Manager ADMIN CRGB  in writing in the manner and within the time  
aforesaid.  
 
2 The  General Manager ADMIN CRGB  shall give his decision in writing on the claims notified  By the 
Contractor. The Contractor may within 30 days of the receipt of the decision of the General Manager ADMIN 
CRGB  submit his claims to· the conciliating authority namely the Chairman CRGB HEAD OFFICE Raipur 
Chhatisgarh  Local for conciliation along with  all details and copies of correspondence exchanged between him  
and the General Manager admin CRGB  
 
3 If the conciliation proceedings are terminated without settlement of the disputes, the Contractor shall, within a 
period of 30 days of termination thereof shall give a notice to th concerned CHAIRMAN of the bank for 
appointment of an arbitrator to adjudicate the notified   claims falling which the claims of the Contractor shall be 
deemed to have been considered absolutely barred and waived.  
 
4  Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or  
differences arising out of the notified claims of the Contractor as aforesaid and all claims of the Bank shall be  
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General  
Manager/Managing Director. It will also be no objection to any such appointment that the Arbitrator so appointed  
is a Bank Officer and that he had to deal with the matters to which the Contract relates in the course of his 
duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or  
vacates his office due to any reason whatsoever another sole arbitrator 
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shall be appointed in the manner aforesaid by the said Chief General Manager/Managing  
Director. Such person shall be entitled to proceed with the reference from the stage at which  
it was left by his predecessor.  
 
5 It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed 
in respect of each dispute alongwith the notice for appointment of arbitrator.  
 
6 It is also a term of this contract that no person other than a person appointed by such General 
Manager/Managing Director as aforesaid should act as arbitrator.  
 
7 The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made thereunder.  
 
8  It is also a term of this contract that if any fees are payable to thearbitrator these shall be paid equally by both  
the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.  
 
9 It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties calling them to submit their statement of claims and counter statement 
of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees, if any, of the arbitrator shall, ifrequired to be paid before the award is made and published, 
be paid half and half by each of the parties. The cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any whom and in what 
manner, such costs or any palt thereof, shall be paid and fix or settle the amount of costs to be so paid.  
 
33. WATER SUPPLY, TOILETS ETC. 
 
The selected tenderer shall make his own arrangements at his own costs for the supply of approved quality 
water required for construction and for drinking purposes and shall provide at his costs all tubes, fittings and 
temporary plumbing works required and on completion of the works, shall remove all temporary appliances and 
make good any work disturbed for making such arrangements to the satisfaction of the Employer.  
 
34. ELECTRIC POWER 
 
The Contractor shall make his own arrangements for power and supply system for driving plant and machinery 
for the work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are to 
be included in his tender prices. He shall pay all fees and charges legally demandable and include the same in 
his tendered rates and hold the Employer free from all such costs. As bank already securecd electric power 
connection the contractor shall pay the power charges as per the usage. 

 
35. MATERIAL  HEAD LOAD 
 
The Contractor shall make his own arrangements for Materials to be carried out by head load. The price quoted 
shall be inclusive of all the lead and lift of materials to various floors. No extra payment will be made by the 
Bank.   
 
36. INSURANCE (CONTRACTOR’S ALL RISK POLICY) 
 
 Unless otherwise instructed the Contractor shall insure the works and keep them insured until the virtual 
completion of the contract against loss or damage (incl. third party) by fire and earthquake, flood, wars, storms 
etc. The insurance must be placed with a company approved by the Employer, in the joint names of the 
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Employer and the Contractor (the name of former being placed first in the policy) for full amount of contract and 
for any further sum if called to do so by the Employer, the premium of such being allowed to the Contractor as 
an authorized extra.  
 
 The Contractor shall deposit the policy and receipt for premiums paid with the Employer within 21(twenty one) 
days from the date of issue of work order unless otherwise instructed. In default of the Contractor insuring as 
provided above, the Employer on his behalf may so insure and may deduct the premiums paid from any money 
due, or which may become due to the Contractor. The Contractor shall as soon as the claim under the policy is 
settled or the work reinstated by the Insurance Company should they elect to do so, proceed with due diligence 
with the completion of the works in the same manner as though the fire has not occurred and in all respects 
under the conditions of the contract. The Contractor in case of rebinding or reinstatement after fire shall be 
entitled to extension of time for completion as the Employer may deem fit. 
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SPECIAL CONDITIONS OF CONTRACT 
                 
1. DRAWINGS AND SPECIFICATIONS 
 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in accordance with 
the signed drawings and specifications and such further drawings and details as may be provided by the 
Architect, and in accordance with such written instructions, directions and explanations as may from time to be 
given by the Architect, whose decision as to the sufficiency and quality of the work and materials shall be final 
and binding upon all parties. If the work shown on any such further drawings or work that may be necessary to 
comply with any such instructions directions or explanations, be in the opinion of the contractor extraction that 
comprised in or reasonably to be inferred from the contract he shall before proceedings with such work, give 
notice in writing to this effect to Architect, and in the event of the Architects agree to the same in writing the 
contractor shall be entitled to an allowance in respect of such extra work as on authorized extra. If the Architect 
and the contractor fail to agree as to whether or to there is an extra, then, if the Architect decided that the 
contractor is to carry out the said work, the contractor shall do so, and the question whether or not there is any 
extra, and it so the amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but 
such references shall in no way delay the fulfillment of this contract. 

 
No drawings shall be taken as in itself on order for variation unless, in addition to the Architect’s signature, it 
bears express words stating that is intended to be such an order or bears a remark ‘VALID FOR EXECUTION’. 
No claim for payment for extra work shall be allowed unless the said work shall have been executed under the 
provisions of clause 6 (Authorities notices, patent right and royalties) or by the Authorities of directions in 
drawing of the Architect as herein mentioned. 

 
One complete set of the signed drawings and specification and scheduled of quantities shall be furnished by the 
Architect to the Contractor. The Architect shall furnish within such time, as he may consider reasonable, one 
copy of any additional drawing, which is his opinion, may be necessary for the execution of any part of work. 
Such copies shall be kept at the works, and the architect or his representatives shall, at all reasonable time 
have access to the same and shall be return to the Architect by the contractor before the issue of the Final 
certificate. The contract shall remain in the custody of the Architect, and shall be produced by him at his office 
as and when required by the Employer or by the contractor. 
 
2. INSPECTION OF DRAWINGS 
 
Before  filling in the tender, the contractor will have to check up all drawings and schedule of quantities, and will 
have to get an immediate clarification from the Architect on any point that he feels is vague or uncertain. No 
claim of damages or compensation will be entertained on this account. 
              
3. EXECUTION OF WORK (PRICES TO INCLUDE) 
 
The whole of the work is described in the contract a (including the schedule of Quantities,  the specifications 
and all drawing pertaining there to) and as advised by Architect from time to time is to be carried out and 
completed in all its parts to the entire satisfaction of the Architect. Any minor details of the work which may not 
have been definitely referred to in this contract, but which are usual in practice and essential to the work, are 
deemed to be include in this contract. Rates quoted in the Schedule shall be inclusive of all freights, taxes, such 
as octroi, sales tax, Royalties, duties, excise, turnover tax, sales tax on works contract, etc., as well as 
transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State 
Government and Government of India. 
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The rates quoted in the tender should include all charges for: 
 

a.Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 
 

b.Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and 
workmanship protection from weather, shuttering, temporary supports, platform and maintenance of the same. 
 
c.Covering for the walling and other works during inclement weather or striking or whenever directed as 
necessary. 
 
4. SITE SUPERVISION 

 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, for 
(1) joint measurements and preparations of bills, (2) for testing materials at site and outside laboratory, (3) for 
other general supervision. Their appointment shall be approved by the Employer / Architect. The site Engineers 
shall not be removed from the site without the written consent of the Employer / Architect. 

 
5. DIMENSIONS 
 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details take 
precedence over small-scale drawings. In case of discrepancy, the contractor is to ask for a clarification before 
proceeding with the work. Accordingly if any work is executed without prior clarification it is liable to be rejected 
and shall not be paid for. 
 
6. PROGRAMME OF WORKS 
 
Contractor shall have to prepare and submit the CPM/PERT charges for Architect’s approval immediately after 
issue of the work order and display the approved charts in the site office. He shall also make bar charts 
indicating individual items and during the progress of work he shall update the bar charts showing the 
proportionate progress of work every week. 
 
He shall strictly adhere to the programme of works as per CPM/PERT charts showing the proportionate 
progress of work. 
 
7. PROCUREMENT OF MATERIALS 
 
Contractor shall procure all the materials for the work from the open market. Time is the essence of the 
contract. Acceptance of the completion date by the contractor shall mean that he has taken into consideration 
the availability of all material of approved make and quality in sufficient quantities at site to enable him to 
complete the entire work in the stipulated period. 
Contractor will get sample of all materials approved by the Employer / Architect before placing order / purchase 
/ procurement. They shall conform to I.S. codes and or tender specification as applicable. 
For all materials the contractor shall quote for the best quality of the materials of best make / source or supply 
and it will be got approved by Employer / Architect before procurement. 
In case sufficient quantities of approved quality materials from approved source are not available in time, 
contractor may have to procure the same for neighboring area with longer leads as required and directed at no 
extra cost. The material will be, however as per relevant I.S code as and wherever applicable. 
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8. UNFIXED MATERIALS 
 
When any materials intended for the works shall have been placed at site by the Contract, such material shall 
not be removed there from (except for the purposes of being used on the works) without the written authority of 
the Employer / Architect . No payment will be made for unfixed material. 
 
9. CUSTODY AND SECURITY OF MATERIALS 
 
The contractors shall be responsible for the custody and security of all materials and equipment at site and he 
will provide full time watchman / watchmen to lock after his materials, stores equipments etc. 

 
10.  RATES 
 
Contractor shall quote all the rates both in figures and in words and any alterations shall have to be initiated by 
the contractor. Rates quoted by the contractor for the same item in different schedules will be same and in case 
different rates are quoted, the lowest will be taken as correct and the schedule corrected accordingly. Incase of 
discrepancy between figures and the words the rate quoted in words shall be taken as correct one. All quoted 
rates should be inclusive of sales tax on works contract.  Rates quoted by the contractor shall hold good for all 
the work carried out to any height and depth as shown in detailed drawings and as required and directed by the 
Architect. 
 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 

 
11. PRICES FOR EXTRAS ETC., ASCERTAINMENT OF 
  
Should it be found after the completion of the works from measurements taken (in accordance with the previous 
paragraph) that any of the quantities or amounts of the work thus ascertained are less or greater than the 
amounts specified for the works in the priced schedule of quantities and / or tender or that any variations, is 
made, the valuation of such quantities, amounts or variations, unless previously or otherwise agreed upon, shall 
be made accordance with the following rules 

 
a. The net rates or prices in the original tender shall determine the valuation of the extra      work, 

where extra work is of a similar character and executed under similar conditions the work priced 
therein. 

 
b. The net prices the original tender shall determine the value of the item omitted, provided if 

omissions vary the conditions under which any remaining items of work are carried out, the prices 
for the same shall be valued under thereof 

 
c. Where extra works are not of similar character and / or executed under similar conditions as 

aforesaid or where the omissions vary, the conditions under which any remaining items of work 
are carried out of it the amount of any omission or additions relative to the amount of the whole of 
the contract works or to be any part thereof shall be such that in the opinion of the Architects the 
net rate or price contained in the priced schedule of quantities or tender or for any item of work 
involves loss or expenses beyond that reasonably contemplated by the contractor or is by reason 
of such omission or addition rendered unreasonable or inapplicable, the Architect shall fix in 
consultation with the Employer such other rate or prices as in the circumstances he shall think 
reasonable and proper, which shall be final and binding on the contractor. 
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d. Where extra work cannot be properly measured or valued, the contractor shall be allowed any 
work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so 
stated, then in accordance with the local day work rates and wages for the district, provided that 
in either case vouchers specifying the daily time (and if required by the Architect, the workmen’s 
name) and materials employed at or before the end of the week following that in which the work 
has been executed. 

 
The measurements and valuations in respect of the extra items of contract shall be completed 
within the ‘period of final measurement’ or with in three months of the completion of the contract 
works as defined under clause no 16 (Certificate of Virtual Completion) 
 

12. EXTRA ITEMS RATES 
 
The work or extra items shall be started only after the approval of extra items rates by client / Architect. Rates 
for additional or extra items of construction work, which can be derived from the contract item rates and are not 
covered in the contract, shall be calculated on the basis of actual cost plus 10 % for profit. 

 
13. ARCHITECT’S  DRAWINGS AND INSTRUCTIONS 
 
A set of major drawings along with the contract documents shall be provided to the contractor. For any 
clarifications or further drawings are required by the contract, during or before the start of construction work, the 
Contractor shall inform the Architects in writing to provide the same. Working details will be given to the 
contractor from time to time during the progress of work as and when required. Incase of other drawing is 
required by the contractor he will give a minimum ten days notice to the Employer / Architect. 
 
14. FAILURE   BY CONTRACTOR COMPLY WITH ARCHITECT INSTRUCTIONS 
 
If the contractor after receipt of written notice from the architect requiring compliance with such further drawings 
and / or Architects instruction, fails within seven days to comply with the same, the Employer / Architect may 
employ and pay other persons to execute any such work whatsoever as may be necessary to give effect thereto 
and all cost incurred in connection there with shall be recoverable from the contractors by the Employer on a 
Certificate by the Architect as a debit or may be deducted by him from any money due or which become due to 
the Contractors. 
 
15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
 

a.  The contractor shall furnish the Employer / Architect the following: 
b.  Detailed industrial statistics regarding the labor employed by him etc 
c.  The Power of Attorney, name and signature of his authorized representative who will be in 
charges for the execution of work 
d.  The list of technically qualified persons employed by him for the execution of this work. 
e.  The total quantity and quality of materials used for the works. 
f.   The list of plant and machinery employed for this work. 
 

16. ARCHITECT’S DELAY IN PROGRESS 
 
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the contract 
and grant such extension of time with the approval of the employer for the completion of the contract as he may 
think proper and sufficient in consequences of such delay, and the contractor, shall not make any claim for 
compensation or damage in relation thereto. 
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17. CERTIFICATE AND PAYMENTS 
 
The contractor shall be paid by the Employer from time to time, by installments under interim Certificates to be 
issued by the Architect to the contractor on account of the works executed by the contractor when in the opinion 
of the Architect, work to the approximate value, named in the Appendix as ‘Value of work for interim Certificates’ 
(or less at the reasonable discretion of the Employer / Architect) has been executed in accordance with this 
contract, subject however, to a retention of the percentage of such value need in the Appendix hereto 
mentioned as ‘retention percentage for interim Certificates’ until the total amount retained shall reach the sum 
named in the appendix as Total Retention money after which time the installments shall be up to the full value of 
the work subsequently so executed in the interim Certificate, such amount as he may consider proper on 
account materials delivered upon the site by the Contractor for use in the work. And when the works have been 
virtually completed and the Architect shall have certified in writing that they have been completed, the contractor 
shall be paid in accordance with the Certificate issued by the Architect the sum of money named in the 
Appendix after satisfying themselves as ‘Installment after Virtual Completion ‘ being a part of the said ‘Total 
Retention Money’. 
 
The Contractor shall be entitled to the payment of the final balance in accordance with the final Certificate to be 
issued in writing by the Architect at the expiration of the period refer to as ‘ The Defect Liability Period’ in the 
Appendix hereto, from the date of Virtual Completion or as soon as after the expiration of such period as the 
work shall have been finally completed and all defect made good according to the true intent and meaning 
hereof, whichever shall happen, provided always that the issue by the Architect of any certificate during the 
progress of the works or after the completion shall not relieve the Contract from his liabilities in cases of fraud , 
dishonesty or fraudulent concealment relating to the works of materials or any matter dealt within the certificate, 
and in case of all defects and insufficiency in the works or materials which reasonable examination world have 
disclosed. No certificate of the Architect shall of itself be conclusive evidence that any works and materials to 
which it relates are in accordance with the contract. 
 
The Architect shall have power to withhold any certificate if the works or any part thereof are not being carried 
out to his / employer satisfaction. 
 
The Architect may by any Certificate make any correction in any previous Certificate, which shall have been 
issued by him. 
 
Payment upon the Architect’s Certificates shall be made within a period named in the Appendix as ‘Period of 
honoring of Certificates’ after such Certificates have been delivered to Employer. 

 
18. DELAYED PAYMENTS 
 
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the Architect 
hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest paid by the Employer. 

 
19. FORCE MAJEURE 
 Neither party shall be held responsible by the other for breach of any condition of this agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control of the 
parties and any breach of clauses arising from much force majeure conditions as aforesaid shall not be 
regarded as a breach of the provision of this Agreement. 
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20. INCOME-TAX AND GST 
Income Tax  and GST shall be deducted at source by the client from the contractor’ interim and final bill 
payments as per Statutory Regulations. 

 
21. SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in addition meetings as 
and when arranged by Architect to discuss the progress of the work and sort out problems, if any and ensure 
that the work is completed in the stipulated time. 

 
22. ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same will be carried out in 
accordance with the Indian Standards Specifications subject to the approval of the Architect. 

 
23. REPORTING OF ACCIDENT TO  
The contractor shall be responsible for the safety of persons employed by him on the works and shall reports 
serious accidents to any of them whenever and wherever occurring on the works to employer who shall make 
every arrangement to render all possible assistance. This shall be without prejudice to the responsibility of the 
contractor under the Insurance Clause of the general conditions. Contractor shall take all precaution detailed in 
the safety code attached separately. 

 
24. TYPOGRAPHICAL CLERICAL ERRORS 
The Employer / Architect clarification regarding partially omitted particulars of typographical or Clericals errors 
shall be final and binding on the contractors.        
 
25. WORK PERFORMED AT CONTRACTOR’S RISK  
The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall 
maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All works 
shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others cause, the 
contractor shall promptly repaid or replace such loss or damage free from all expenses to the employer. 

 
The contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use 
in connection with the work. The work shall be carried on to completion without interferences with the operations 
of existing machinery or equipment, if any. 
 
26. SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses mentioned 
within special conditions of contract, the clauses mentioned within the special conditions of contract shall 
supersede those mentioned elsewhere. 
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FORM OF AGREEMENT. 
 
ARTICLES of AGREEMENT made this _________ day of __________ year 2023 between the CRGB Head 
office , Raipur, Chhattisgarh (Hereinafter referred to as the “Employer / Owner” which expression shall, unless 
excluded by or repugnant to the context, includes its successors and assigns) of the ONE PART and 
___________ of ___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the 
context, includes its successors and assigns) of the OTHER PART.WHEREAS the Employer intends to carry 
out  TENDER FOR THE PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 
AUDIO-VIDEO EQUIPMENTS IN CONFERENCE HALL, BOARD ROOM, VC ROOM AND CLASS ROOMS 
FOR BANKS OWN HEAD OFFICE AND STAFF TRAINING CENTER BUILDING IN SECTOR 24 IN ATAL 
NAGAR,  NAYA RAIPUR ,CHHATTISGARH STATE. 
 
(Herein referred to as “Project”). AND WHEREAS the Employer in order to effectively carry out the said works 
has engaged M/s. ABHIKRAM-S (Hereinafter referred to as “Architects”) to prepare plans, drawings and 
specifications describing the works to be executed by the contractors for the project, to open tenders received at 
the office of the Employer, to scrutinize and recommend to the Employer the name(s) of the Contractor(s) from 
whom tenders were received and recommended to the Employer for the issue of work order to the contractor. 
 
AND WHEREAS for the purpose of the said project, the Employer invited sealed tenders from experienced, 
resourceful and bonafide contractors vide his Notice Inviting Tender 
(NO._______________dated.______________). 
 
WHEREAS the contractor submitted his Tender Documents containing General Notes, General Conditions of 
the Contract, Technical Specifications and Schedule of Quantities etc. for the works, prepared with the 
assistance of Consultants (Hereinafter collectively referred  to as the “said conditions”),duly signed on each 
page as a token of his acceptance of the same , along with requisite Earnest Money Deposit of 
Rs.________________(Copy enclosed Vide Annexure-1). 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the 
project. 
 
AND WHEREAS the Architect has accordingly recommended to the employer for issue of work order to the 
contractor subject to his furnishing the requisite Security Deposit (Copy enclosed Vide Annexure-II). 
 
AND WHERE AS the employer has issued the Work Order (No.________ dated._______) to the contractor. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.____________dt._______________(Copy enclosed Vide Annexure III) and has also deposited with the 
Employer a sum of Rs._____________ which with the Earnest Money of RS._________ forms the requisite 
Security Deposit @ 1 % of the accepted Tender Value of Rs._________. 
 
AND WHEREAS the Employer has caused the plans, drawings, specifications,  schedule of quantities etc. 
relating to the project at the work site at to be issued to the Contractor. 
 
NOW , therefore, it is hereby agreed to and between the parties as follows: 

 
1) Contract documents 

 
The following documents shall constitute the Contract Documents. 
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I. This Article of Agreement. 
II. Tender submitted by the Contractor included the N.I.T and Tender Documents(Vide 

Annexure-I). 
III.  All correspondence between the Bank/Architects and the Contractor from the date 
          of issue of N.I.T and the date of issue of work order. 
             

IV.  Work order No.______________dt.______________(Vide Annexure-II). 
2)   In consideration of the payments to be made to the Contractor as hereinafter provided the 

Contractor shall upon and subject to the said conditions, execute and complete the 
contracted works shown upon the said drawings etc. and such further detailed drawings as 
may be furnished to the contractor by the said Owner/Employer through the Architects and 
described in the said Specifications and the said Schedule of Quantities. 

 
3)   Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract 

of herein before stated by the Employer through the Architects, reserves itself the right of 
altering the drawings and the nature of the work and addition to or omitting any items of work 
or of having portions of same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this contract. 

 
4)   As mentioned in Article 1 above, the said conditions shall be read and be treated as forming 

part of this agreement and parties hereto will respectively be bound thereby and to abide by 
and submit themselves to the conditions and stipulations and perform the same on their parts 
to be respectively observed and preferred. 

 
                                           5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner 

specified in the General Conditions of the Contract and all legal disputes shall be limited 
within the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration shall 
be final and binding on both the parties.  

 
 IN WITNESS WHEREOF THE PARTIES to there present have hereunder set and subscribed their hands, the     
day, month and year first above written. 
 
Signed and delivered for and on behalf of  
CRGB 
Shri._______________ 
  ____________________ 
Its duly authorized official   
In the presence of – 
 
1. (Name and Address) 
 
 
2.  (Name and Address) 
 
Signed and delivered for and on behalf of The Contractor _________________by 
Shri__________________________his Duly authorized official In the presence of – 
 

 
1. (Name and Address) 
2. (Name and Address) 



    

Signature of contractor                 CRGB HO RAIPUR                         Page  48-75  

 
SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 

 
1. The quantities given herein are those upon which the lumpsum cost of the work is based. They are 

subjected to alterations omissions, deductions or additions as provided for in the conditions of this 
contract and do not necessarily show the actual quantities of the work to be done. The unit rate 
noted below are those governing payment of extras or deductions for omissions, according to the 
conditions of the contract as set forth in the preliminary specifications of the Chhattissgarh state. 
detailed standard specifications and other conditions or specifications of this contract. 

 
2.  It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 

custom or practice to the contrary according to the actual quantities when in place and finished 
according to the drawings or as may be directed from time to time by the Architects, and the cost 
calculated by measurements or weight, at the respective prices, without any additional charge for 
any necessary or contingent works connected there with. The rates quoted are for work in site and 
complete in every respects. 

 
3.  If any operation of work, which is specified in the respective items mentioned in the schedule of 

quantities, is not executed by the contractor then proportionately the rate quoted in the schedule 
shall be refixed. 
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SAFETY CODE 
 
Scaffolds: 
1 Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, 

or from solid construction except such short period work as can be done safely from ladders. When a 
ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying material as well, suitable footholds and hand holds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical)  

 
2 Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached bolted, braced and 
otherwise secured at least 3 feet high above the floor or platform of such scaffoldings or staging and 
extending along the entire length of the outside and ends there of with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
form swaying from the building or structure.  

 
3 Working platform, gangways, and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6m above the 
ground level on the floor level. They shall be closely boarded, should have adequate width and should 
be suitably fastened, as described in (ii) above.  

 
4 Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the 

fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1m. 
Wherever there are open excavations in ground, they shall be fenced off by suitable railing and danger 
signals installed at night so as to prevent persons slipping into the excavations.  

 
5Safe means of access shall be provided to all working platforms and the working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9 m. in length while the width between side rail in 
rung ladder width shall in no case be less than 290mm. for ladder upto and including 3m. in length. For 
longer ladders this width should be increased at least 20mm. for each additional meter or length.  

 
6 A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer-in-

charge obtained prior to construction.  
 
7All personnel of the Contractor working within the plant site shall be provided with safety helmets. All welders 

shall wear welding goggles while doing welding work and all metal workers shall be provided with safety 
gloves. Persons employed on metal cutting and grinding shall wear safety glasses.  

 
8 Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the 

sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the 
public.  

 
10 Excavation and Trenching: 
1 All trenches, 1.25m or more in depth, shall at all times be supplied with at least one ladder for each 30m in 

length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1m. above the 
surface of the ground. The side of the trench which are 1.5m or more shall be sloped back to give 
suitable slope or securely held by timber bracing, so as to avoid the dangers of sides to collapse. The 
excavated material shall not be placed within 1.5m. of the edges of the trench or half of the depth of the 
trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or undercutting shall be done. 
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2 The Contractor shall take all measures on the site of work to protect the public from accidents and shall be 

bound to bear the expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and to pay any 
such persons or which may with the consent of the Contractor, be paid to compromise any claim by any 
such person. 

 
3 Demolition: 
1 Before any demolition work is commenced and also during the process of the work. 
  All roads and open areas adjacent to work site shall either be closed or suitably protected; 
 
2 No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the  
operator shall remain electrically charged.  
 
3 All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 

flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to 
render it unsafe. 

 
4 Personal Safety Equipments: 
1 All necessary personal safety equipment as considered adequately by the Engineer should be kept available  
for the use of the person employed on the site and maintained in a condition suitable for immediate use, and the  
Contractor should take adequate steps to ensure proper use of equipment by these concemed.  
 
2 Worker employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective  
footwear and protective goggles.  
 
3 Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious to  
the eyes shall be provided with protective goggles.  
 
4 Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently  
safe intervals.  
 
5 When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the  
manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into  
the manholes and manhole's so opened shall be cordoned off with suitable railing and provided with warning  
signals or boards to prevent accident to the public. 
  
6 The Contractor shall not employ men below age of 18 years and women on the work of painting with products  
containing lead in any form. Where ever men above the age of 18 years are employed on the work of lead  
paining, the following precautions should be taken. 
 
5 No paint containing lead or products shall be used except in the form of paste or readymade paint.  
 
1 Overalls shall be supplied by Contractors to the workmen and adequate facilities shall be provided to enable  
the worker painters to wash during the cessation of work.  
 
2.When the work is done near any place where there is risk of drowning, all necessary equipment should be  
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and  
 adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during the  
course of the work  
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6.Hoisting Machines: 
1 Use of hosting machines and tackle including their attachment, anchorage and supports shall 
conform to the following standards or conditions:  
 
2These shall be good mechanical construction, sound material and adequate strength and free from patent  
defect and shall be kept in good repair and in good working order. 
  
3 Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and  
adequate strength, and free from patent defects.  
 
4 Every crane driver or hoisting applications operator shall be properly qualified and no person under the age of  
21 years should be in charge of any hoisting machine including any scaffolding which give signals to operator.  
 
5 In case of every hoisting machine and of every chain, hook, shackle swivel and fully block used in hoisting or  
as means of suspension for safe workin load shall be ascertained by adequate means. Every hoisting machine  
and all gear referred to above shall be plainly marked with the safe working load. In case of a hoisting machine  
having a variable safe working load, each safe working load of the conditions under which it is applicable shall  
be clearly indicated. No part of any machine of any gear referred to above in this paragraph shall be loaded  
beyond the safe working load except for the purpose of testing.  
 
6. In case of department machines, the safe working load shall be notices by the Engineer-in-Charge. As  
regards Contractors machines the Contractor shall notify the safe working load to the machine to the Engineer- 
in-Charge whenever he brings any machinery to site of work and get it verified by the Engineer-in-charge  
concerned.  
 
7.Motors, gearing transmission, electric wiring and other dangerous parts of hoisting, appliances should be  
provided with efficient safe guards hoisting ap liances should be provided with such means as will reduce to the  
minimum the risk of acc dental decent of the load, adequate precautions should be taken to reduce to the  
minimum t e risk of any art of a suspended load becoming accidentally displaced. When workers employe on  
electrical installations which are already energized insulating mats, wearing apparel, such s gloves sleeves and  
boots as may be necessary should be provided. The workers should not we I' any rings, watches and carry keys  
or other materials which are good conductors of electricity.  
 
All scaffolds, ladders and safety devices mentioned or described herein shall be maintained in safe condition  
and no scaffold, ladder or equipment shall be altered or removed while it is in use.  
 
8.To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements  
made by that Contractor shall be open to inspection by the Labour Officer, Engineer-in-Charge of the  
department or their representatives. Not withstanding the above clauses from 9.5.1 to 9.5.5 there is nothing in  
these to exempt the Contractor from the operation of any other Act or Rule in force in the Republic of India.  
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 
EMPLOYED BY CONTRACTORS 

 
1 Application: 
 
These rules shall apply to the Contractor for TENDER FOR THE PROPOSED SUPPLY, INSTALLATION, 
TESTING AND COMMISSIONING OF AUDIO-VIDEO EQUIPMENTS IN CONFERENCE HALL, BOARD 
ROOM, VC ROOM AND CLASS ROOMS FOR BANKS OWN HEAD OFFICE AND STAFF TRAINING 
CENTER BUILDING IN SECTOR 24 IN ATAL NAGAR,  NAYA RAIPUR ,CHHATTISGARH STATE. 
 
 
 
2. “Work Place" means a place at which, at an average 50 or more workers are employed in connection with 

construction work.  
 
3 "Large Work Place" means a place at which, at an average 500 or more workers are employed in connection 

with construction work.  
 
2 First Aid: 
 
1 At every work place, there shall be maintained in a readily accessible place first aid appliance including an  
adequate supply of sterilized dressings and sterilized cotton wool. The appliances shall be kept in good order  
and, in large work place they shall be placed under the charge of a responsible person who shall be readily  
available during the working hours.  
 
2 At large work places, where hospital facilities are not available within easy distance of the work. First Aid post  
shall be established and be run by a trained compounder.  
 
3 Where large work places are remote from regular hospitals, indoor ward shall be provided with one bed for  
every 250 employee.  
 
4 Where large work places are situated in cities, in towns or in their suburbs and no beds are considered  
necessary owing to the proximity of city or town hospitals, suitable transport shall be provided to facilitate  
removal of urgent cases to the hospitals. At other work places, some conveyance facilities, such as a car, shall  
be kept readily available to take injured person or persons suddenly taken seriously ill to the nearest hospital.  
 
3 Drinking Water: 
 
1 In every work place, there shall be provided and maintained at suitable places easily accessible to labour, a 
sufficient supply of cold water fit for drinking.  
 
2 Where drinking water is obtained from an intermittent public water supply, each work place be provided with  
storage where such drinking water shall be stored.  
 
3 Every water supply storage shall be at a distance of not less than 15m. from any latrine, drain or other source  
of pollution. Where water has to be drawn from an existing well which is within such proximity of latrine, drain or  
any other source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking. All  
such wells shall be entirely closed in and be provided with a trap door which shall be dust and water proof.  
 
4 A reliable pump shall be fitted to each covered well the trap-door shall be kept locked and opened only for  
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cleaning or inspection which shall be done at least once in a month.  
 
 Washing and Bathing place: 
 
Adequate washing and bathing places shall be provided, separately for men and women. 
 
Such places shall be kept in clean and drained condition. 
 
Scale of Accommodation in Latrines and Urinals: 
 
There shall be provided within the precincts of every work place latrines and urinals in an accessible place, and  
the accommodation, separately for each for each of them, shall not be less than the following scale:  
                              
No. of Seats 
Where the number of persons does not exceeds 50,    2 
 
Where the number of persons exceeds 50    3 
 but does not exceed 100  
 
For every additional 100       3 per 100 
 
Latrines and Urinals for Women: 
  
 If women are employed separate latrine and urinals, screened from those of men and marked in the 

vernacular in conspicuous letter. "For Women Only" shall be provided on the scale laid in 6.0. Those for 
men shall be similarly marked "For Men Only". A poster showing the figure of a man and a woman shall 
also be exhibited at the entrance of latrines for each sex. There shall be adequate supply of water close 
to the urinals and latrines. laid in 6.0 Those for men shall be similary marked "For Men Only". A poster 
showing the figure of a man and a woman shall also be exhibited at the entrance of latrines for each 
sex. There shall be adequate supply of water close to the urinals and latrines.  

 
Latrines and Urinals: 
  
 Except in work places provided with water flushed latrines connected with a water borne sewerage 

system, all latrines shall be provided with receptacles on dry earth system which shall be cleaned at 
least four times daily and at least twice during working hours and kept in a strictly sanitary condition. 
The receptacles shall be tarred inside and outside at least once a year.  

 
Construction of Latrines: 
 
 The inside walls shall be constructed of masonry or some suitable heat-resisting non-absorbent 

material and shall be cement-washed inside and outside at least once a year. The dates of cement 
washing shall be noted in a register maintained for the purpose and kept available for inspection. 
Latrines will not be of a standard lower than borne-hole system and should have thatched roots.  

 
Disposal of Excreta: 
 
 Unless otherwise arranged for by the local sanitary authority arrangements for proper disposal of 

excreta shall be made by septic tank or leach pit duly approved by the Engineer and in conformity with 
the requirements of local public health authorities.  
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Provision of Shelters during rest: 
 
 At every work place there shall be provided, free of cost, two suitable sheds one for meals and the 

other for rest separately for men and women for the use of labour. The height of the shelter shall not be 
less than 11 feet from the floor-level to the lowest part of the roof. The sheds should be roofed with at 
least thatch and mud flooring will be provided with a dwarf wall around not less than 750mm. Sheds 
should be kept clean and the space should be on the basis of at least 0.50 Square meters per head. 

 
Creches: 
 
1 At every work place, at which 50 or more women workers are ordinarily employed there shall be provided two 

huts for the use of children under the age of 6 year belonging to such women. One hut shall be used for 
infant's games and play and the other as their bed-room. The huts shall not be constructed on a lower 
standard than the following:  

 
1       Thatched roofs: 
2       Mud floor and walls: 
3       Planks - spread over the mud floor and covering matting. 
 
  The huts shall be provided with suitable and sufficient openings for light and ventilation. There shall be 

adequate provision of sweepers to keep the place clean. There shall be two ayahs in attendance. 
Sanitary utensils shall be provided to the satisfaction of the Health Officer of the area concemed. The 
use of the hut shall be restricted to children their attendants and mothers of the children.  

 
2 Where the number of women workers is more than 25 but less than 50, the Contractor shall provide at least 

one hut and one ayah to look after the children of women workers.  
 
3 The size of creche or creches shall vary according to the number of women workers.  
 
4 The creches or creche shall be properly maintained and necessary equipment like toys, etc. shall be provided.  
 
Canteen:  
 
A cooked food canteen on a moderate scale shall be provided for the benefit of workers where ever it is  
considered expedient.  
 
The above rule shall be incorporated in the contracts and in notices inviting tenders and shall form an integral 
part of the contract.  
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF 
MATERIALS TO BE USED IN THE WORKS SUBJECT 

TO THE APPROVAL OF SAMPLES BY THE CONSULTANT 

LIST OF APPROVED MAKE OF MATERIALS  

S.No Description of item MAKES OF MATERIALS TO BE USED 

1 Display Unit LG/ Samsung / Barco/ Christie/ New Line 
2 Cable  & Accessories Extron /Legrand/ Havells 

3 Switching Device Extron/ Legrand/  Havells 
4 Splitter/Distribution Amplifier Extron /Legrand/ Havells 
5 AV Audio Rack Floor Mounted VALRACK/NETRACK/EMERSON 
6 Cable Cubby Extron/Legrand/ Havells 
7 MICs AKG (JBL) / Shure/ Beyer dynamic 
8 DSPs Bimap/ Clearone/ BSS. 
9 Amplifiers Bimap/ Clearone/ BSS. 
10 Wall / Ceiling Speakers AKG (JBL) / Shure/ Beyer dynamic 
11 Handheld Wireless Microphone  AKG (JBL) / Shure/ Beyer dynamic 
12 10/100 Mbps Managed Ethernet 

Switch 
Cisco/D-link /Linksys 

13 Wi-Fi Wireless Router Cisco/D-link /Linksys 
14 HDMI /VGA Cable / Shielded Twisted 

Pair 
Extron/ATEN / NT 

15 CAT-6 STP Cable Cisco/D-link/Linksys 
16 Receiver ATEN / NT 
17 Transmitter ATEN / NT 

  
NOTE: The contractor shall use only above mentioned material.  All other materials shall   confirm to the 

specifications laid down. The tenderer shall take this into account while tendering rates / prices. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



    

Signature of contractor                 CRGB HO RAIPUR                         Page  56-75  

            ABSTRACT OF GENERAL CONDITIONS OF CONTRACT 
 
1 Name of the Work TENDER FOR THE PROPOSED SUPPLY, 

INSTALLATION, TESTING AND 
COMMISSIONING OF AUDIO-VIDEO 
EQUIPMENTS IN CONFERENCE HALL, 
BOARD ROOM, VC ROOM AND CLASS 
ROOMS FOR BANKS OWN HEAD OFFICE 
AND STAFF TRAINING CENTER BUILDING 
IN SECTOR 24 IN ATAL NAGAR,  NAYA 
RAIPUR ,CHHATTISGARH STATE 

2 Cost of application / tender document Rs 1000.00 (ONE THOUSAND ONLY) drawn in 
favour of  CRGB  payable at Raipur 
Chhattisgarh SHALL BE PUT IN THE 
TECHNICAL BID 

3 Time and last date of Submission of Tender 
(offline – physically) 

06-03 -2023 Up to 4.00 PM 
 

4 Place & Address for submission of tender / 
contact person / telephone no / e-mail add. 

THE  GENERAL MANAGER (admin),  
CHHATTISGARH  RAJYA GRAMIN BANK,  
HEAD OFFICE, RAIPUR CHHATTISGARH 

Mahadeoghat Road, Sunder Nagar 
Raipur, Chhattisgarh,.ph no 0771-

4388828/29/30 
Pin .492013. 

. 
5 Date,Time and Place of Opening of tenders 

(Price Bid on _______). Contact person 
details: Name ______________. 
Contact no: __________________ 

Technical Bid opening : 
06-03-2023, 4.30 PM. In the office of THE  

GENERAL MANAGER (admin),  
CHHATTISGARH  RAJYA GRAMIN BANK,  
HEAD OFFICE, RAIPUR CHHATTISGARH 

Mahadeoghat Road, Sunder Nagar 
Raipur, Chhattisgarh,.ph no 0771-

4388828/29/30 
Pin .492013. 

Price bids shall be opened Separately and the 
date of opening shall be Informed to all 
tenderers. 

6 Quantum of Earnest Money Deposit (EMD) 
Rs________ drawn in favour of ________ 
payable at ____________ ( to be payable 
along with tender bid) 

Rs 47000.00 drawn in favour of CRGB  payable 
at Raipur Chhatisgarh or MSME OR NSIC 
certificates of approved relavant trade. 

6b Initial Security Deposit (ISD) (payable by L1 
bidder after award of the work) 

2% of value of the tender value including EMD 
paid along with the tender, but not exceeding 
Rs 10 lakhs. ISD is payable within 14 days of 
award of the work. EMD and ISD shall be 
refunded after completion of the work. EMD and 
ISD shall be paid by DD/BC or by Bank 
Guarantees by any nationalized bank or than 
CRGB. 
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7 Quantum of Retention Money Deductible in running bills: 8.0 % of the value of 

each interim bill and total deductible as detailed 
in the tender document. 

8 Terms of payment of Bills, if any. Specify 
the minimum value of work for payment of 
running account bills. 

Interim bills or periodical running bills on 
satisfactory completion of minimum value of 
work of RS 25,000,00. 00 (Rupees Twenty five 
Lakhs only) excluding security advance on 
materials. No advance or mobilization advance 
shall be paid in any circumstances. 

9 Liquidated Damages (penalty clause) In case of delay a penalty @ the rate of 0.5% of 
estimated cost per week subject to a maximum 
of 5 % of accepted contract sum but not 
exceeding the Total Security deposit. (ISD plus 
Retention Money) would be strictly imposed. 

10 Stipulated time for completion of the work 
supply. 

30 Days from date of handing over site 
 

11 Estimated Value of tender / project  46,86,321.00 Plus GST 
12 Validity period of the tender.  60 days from opening (Price Bid) 
13 Taxes  I.T will be deducted at source as per the Norms 

and GST will be paid as applicable. 

14 Electronic Payment Payment shall be made through Electronic 
modility. Contractor should feasible the 
followings details 1. Name of the Bank,           2. 
Name of the Branch, 3. A/c No, 4. IFSC Code. 
 
 

15 Submission of Work Program in the form of 
Gantt Chart / Bar Chart / PMP 

7 days from the date of Acceptance letter. 

16 Insurance of the Work Before Commencement of the Work (CAR 
Policy)and Third party policy 
 

17 Date of Commencement Two weeks from the date of the acceptance 
letter or the day on which the contractor is 
taking possession of the site, whichever is 
earlier. 

18 Period for Certification of interim bills by the 
Architect 

15 days from the date of Receipt of the bill by 
the Architect 

19 Period for Honoring interim Certificates 
issued by the Architect 

15 days from the date of Receipt of the 
Certificate from the Architect. 

20 Period for Honoring Final Certificates 
issued by the Architect 

6 weeks from the date of Receipt of the final 
Certificate from the Architect. 

21 Period of Certificate of Final bill by Architect 30 days from the date of Receipt of bill by the 
Architect. 

22 Period of Settlement of Final Bill by the 
Bank 

30 Days from the date of issue of certificate by 
the Architect. 
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23 Defect Liability Period 12 months from the certified date of handing 
over of the building and issue of Virtual 
Completion certificate by the Architect, 
whichever is later. 

24 Warranty Period 36 months from the certified date of handing 
over of the building and issue of Virtual 
Completion certificate by the Architect, 
whichever is later. 

25 Release of Initial Security Deposit After Satisfactory Virtual completion and 
Certification of Final Bill. 
 

26 Release of Retention Money in 2 Parts 50% of the Retention amount is refunded on 
issue of Virtual Completion certificate by the 
Architect, Balance 50% will be refunded 14 
days after defect liability period provided all 
defects are attended satisfactorily in 
accordance with snag list issued to 

 
 
                           
                        
SIGNATURE OF THE CONTRACTOR  
WITH DATE 
 
 
 
 
 
 
 
WITNESS: 
DATE: 
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DECLARATION 
 
 

I/We have inspected the site of works and have made me / us fully acquainted with the local conditions 
in and around the sites of works. I/We hereby declare that I/We have gone through the conditions laid 
down in the Notice Inviting Tender, Conditions of Contract, Technical Specifications and understood the 
same and on the basis of the same I/We quoted our rates in the Schedule of Quantities attached with 
the tender documents. 

 
I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to 
ensure completion of same within the target date as mentioned in the tender document. 

 
 

 Witness:                                                                      
 

           Signature of Tender 
                       
                                           

                                                                  Address______________________ 
 
 ______________________ 
 
 ______________________ 
 

                                                                       Date:_____________________ 
 
 
 
 
 
 

NOTE :               
 
ALL TECHINICAL CLARIFICATIONS IF ANY SHOULD FORM A PART OF TECHINICALBID. TECHINICAL 
CLARIFCATIONS AFTER OPENING OF THE TENDERS WILL NOT BE ENTETRTAINED AT ANY COST. 
 
CONDITIONAL TENDERS WILL BE SUMMARILY REJECTED. 
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  BOQ FOR PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AUDIO-
VIDEO EQUIPMENTS IN CONFERENCE HALL, BOARD ROOM, VC ROOM AND CLASS ROOMS FOR 

BANKS OWN HEAD OFFICE AND STAFF TRAINING CENTER BUILDING IN SECTOR 24 IN ATAL 
NAGAR,  NAYA RAIPUR ,CHHATTISGARH STATE. 

S.no Item./Particulars with description UNIT QUANTITY RATE AMOUNT 
A FIRST FLOOR CONFERENCE ROOM         
  ROOM SIZE - 16.2M x 7.3 M         
I DISPLAY & VIDEO SYSTEM         

1 

Supplying of 98 to 100" 4K IPS/VA Panel / D-LED 16:9 3840 x 
2160 pixels 500 cd/mÂ² HDMI 1.4 (Type A) x 2 (4K@30Hz) 
HDMI 2.0 (Type A) x 1 (4K@60Hz) HDMI Type A Coonector x 
1 Display Port x 1 DVI-D 24-Pin x 1 Mini D Sub 15-pin x 1 USB 
3.0 x 2 USB 2.0 x 1 LAN x 1: Make LG/ Samsung / Barco/ 
Christie/ New Line 

NOS 1     

            

2 
Supplying of heavy duty Display wall mount kit capable of 
supporting weights of 200kg for the screen size of 65" up to 
120" Make : Btech/Chief/Logic 

NOS 1     

            

3 

Supplying of 65" Full HD TV in the well at suitable distance as 
directed with the following specification. Professional LED 
Display  Diagonal Size : 65 Inch or more NEC , Resolution : 
1920X1080 (16:9) or better Brightness(Typical) : 350 nit or 
better Contrast ratio : 1100 : 1 or better Viewing angle (H/V) : 
178 : 178 or better Response time (G-to-G) : Max 12 ms or 
better Input : Analog D-SUB, DVI-D , HDMI , Stereo mini jack , 
USB or better Output: Stereo mini jack or better External 
control. Make LG/ Samsung / Barco/ Christie 

NOS 2     

            

4 

Supplying of 50" Full HD TV in the well at suitable distance as 
directed  with the following specification. Professional LED 
Display  Diagonal Size : 50 Inch or more NEC , Resolution : 
1920X1080 (16:9) or better Brightness(Typical) : 350 nit or 
better Contrast ratio : 1100 : 1 or better Viewing angle (H/V) : 
178 : 178 or better Response time (G-to-G) : Max 12 ms or 
better Input : Analog D-SUB, DVI-D , HDMI , Stereo mini jack , 
USB or better Output: Stereo mini jack or better External 
control. Make LG/ Samsung / Barco/ Christie 

NOS 1     

            

5 
Supplying of heavy duty Display wallmount kit capable of 
supporting weights of 150kg for the screen size of 45" up to 
60" Make : Btech/Chief/Logic 

NOS 2     

            

6 Supplying of Tilt mount stand for 50" tv of in well as per the 
Directions. Make : Btech/Chief/Logic 

NOS 1     
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7 

Supplying of popup Cable cubby with power (2No), HDMI, 
LAN, USB, AUX 3.5, Telephone Supports up to two cable 
pass-through plates (included). Each plate includes four 
grommeted holes which may be selectively covered using 
blank caps provided. MAKE : Extron/Legrand/ Havells 

NOS 3     

8 

Supplying of popup Cable cubby with power (2No), LAN and 
Telephone Supports up to two cable pass-through plates 
(included). Each plate includes four grommeted holes which 
may be selectively covered using blank caps provided. MAKE : 
Extron/Legrand/ Havells 

NOS 10     

            

9 

Supplying of HDMI Twisted Pair Transmitter - 230 feet (70 m), 
Supports 4K/60 4:2:0 and 4K/30 4:4:4, Bidirectional RS-232 
control and IR signals can be transmitted alongside the video 
signal, allowing remote AV devices to be controlled without the 
need for additional cabling. UL 2043 for smoke and heat 
release installation within a plenum airspace above a drop 
ceiling Make: ATEN / NT 

NOS 5     

            

10 

Supplying of HDMI Twisted Pair Receiver - 230 feet (70 m), 
Supports 4K/60 4:2:0 and 4K/30 4:4:4, Bidirectional RS-232 
control and IR signals can be transmitted alongside the video 
signal, allowing remote AV devices to be controlled without the 
need for additional cabling. UL 2043 for smoke and heat 
release installation within a plenum airspace above a drop 
ceiling Make: ATEN / NT 

NOS 5     

            

11 
Supplying of All-in-one Eight Input HDCP-Compliant Scaling 
Presentation Switcher with DTP Extension, and control 
processor with following specifications: 

NOS 1     

  

1) Inputs: Four HDMI; two universal 15-pin HD inputs for RGB, 
component video, S-video, or composite video; two twisted pair 
inputs on RJ-45; six stereo balanced/unbalanced audio inputs 
on captive screw; two mic/line audio inputs on captive screw 
2) Outputs: Three simultaneous video outputs – two HDMI 
outputs, one output on RJ-45; one variable stereo audio output 
on captive screw; one variable stereo audio output 
configurable as dual mono on captive screw; speaker outputs 
on 5 mm, 4-pole captive screw connector 
3) Integrated inputs and outputs support transmission of video, 
control, and audio up to 330 feet (100 meters) over a shielded 
CATx cable. 
4) 4K imagery, with image upscaling and downscaling. Image 
scaling and video format conversion are performed at full 4:4:4 
chroma sampling to provide enhanced color accuracy and 
picture detail. 
5) Remote powering of HDMI transmitters and receivers. 
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6) Built-in control processor for complete AV control - Quad-
core processor with 2 GB of RAM and 8 GB of Flash.7) 
Integrated three-port AV LAN switch allows AV devices to be 
isolated from the corporate network.8) Two bidirectional 
RS-232 ports with software handshaking, One bidirectional 
RS-232/RS-422/RS-485 port with hardware and software 
handshaking, Two IR/Serial ports for one-way control of 
external devices, Four Digital I/O ports, Four relays for 
controlling room functions.9) DHCP server for AV LAN.10) 
Supports popular BMS – Building Management System 
protocols, such as BACnet, KNX, and DALI.11) Stereo audio 
embedding and de-embeddingMake: Extron/ ATEN / NT 

        

            

12 
Supply & installation of 4K/18GBPS Premium High Speed 
HDMI Cable  - 3'  - Plenum Make: Extron/ATEN / NT NOS 10     

            

13 
Supply & installation of 4K/18GBPS Premium High Speed 
HDMI Cable  - 7'  - Plenum Make: Extron/ATEN / NT NOS 2     

            

14 
Supply & installation of 4K/18GBPS Premium High Speed 
HDMI Cable  - 35'  - Plenum Make: Extron/ATEN / NT NOS 2     

            

15 
Supply & installation of 4K/18GBPS Premium High Speed 
HDMI Cable  - 50'  - Plenum Make: Extron/ATEN / NT NOS 2     

            

16 
Supply & installation of 4K/18GBPS Premium High Speed 
optical HDMI Cable  - 65'  - Plenum Make: Extron/ATEN / NT NOS 2     

            

17 
Supplying of 6 feet 4K/60 verified, Supports ARC and CEC, 
Gold-plated contacts  Make: Extron/ATEN / NT NOS 15     

            

18 
Supply & installation of USB Cable  - 35'  Make: Extron/ATEN / 
NT NOS 2     

            

19 
Supply & installation of active USB Cable  - 35'  Make: 
Extron/ATEN / NT NOS 1     

            
  TOTAL DISPLAY & VIDEO SYSTEM         
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II AUDIO SYSTEM         

1 

Supplying of Conference Chairman Unit. Technical 
specifications : Nominal Acoustic Input at the microphone : 
85dB SPL, Frequency Response : 400Hz to 10Khz, 
Dimensions (without microphone) (H x W x D) : 
54x136x138mm, Length of the microphone from the base of 
the stem : 488mm, Weight : 1.2kg, Mounting : Table top, Color 
: Charcoal, Operating temperature : -5ºC to +45ºC, Storage 
temperature : -40ºC to +70ºC. Make :  AKG (JBL) / Shure/ 
Beyer dynamic 

NOS 3     

            

2 

Supplying  of Conference Delegate Unit  Boundary Layer 
Cardioid microphone with Audio frequency bandwidth :40 - 
20000 Hz,  Max. sound pressure level: 140dB, Equivalent 
noise level: 29 dB-A Sensitivity:10 mV/Pa, Dynamic Range 
111dB (A), Voltage12 to 48 V Make :  AKG (JBL) / 
Shure/Beyer dynamic 

NOS 17     

            

3 

Fully digital central conference controller unit. Frequency 
response 100 hz to 14kHz or better insertion for SD card /USB 
flash drive up to 32 GB and record button to record audio 
signals. System connection  2xRJ 45 socket control . Make  
AKG (JBL) / Shure/Beyer dynamic 

NOS 1     

            

4 
Supplying of microphone system with the following 
specifications :          

  
 1 no  UHF Wireless Handheld microphone  with 1 no wireless 
Receiver - 50 m range. Frequency 18hz to 15kHz Make:  AKG 
(JBL) / Shure / Beyer dynamic / Sonodyne 

SET 1     

            

5 
Supplying of microphone system with the following 
specifications :          

  

1 No UHF wireless Presenter (neckband) Handheld 
microphone with 1 no wireless Receiver - 50 m range. 
Frequency 18hz to 15kHz Make:  AKG (JBL) / Shure / Beyer 
dynamic / Sonodyne 

SET 1     
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6 

Supplying of DSP with USB for UC based VC with 12 in 8 
Out,SITC of digital signal processor with Acoustic echo 
calcellation and license free digital audio bus,Digital signal 
processor with Open architecuture and rich processing 
objects,Shall support 12 analog inputs and 8 analog 
outputs,Shall support AEC  processiong on all the inputs,Front 
panel notification LED with unit indentifier button,12 X 6 
General purpose Input and logic outputs,Shall support 8X8 
channels of USB audio signals and transport over a digital 
audio bus,Shall support License free,low latency digital audio 
bus of 48 channels or higher with redudant ports,Supports 
scheduling ,monitoring and control from a PC/touch interface. 
Make : BSS,Nexia,Clearone 

NOS 2     

            

7 

Supplying of Multi channel amplifier with following 
specifications : 8 channel amplifier with 150 Watts per channel 
@ 4-8 Ohms or 100 Volts nominal; 300 Watts per bridged pair 
of channels @ 8 Ohms Frequency Response 20 Hz to 20 kHz 
±0.5 dB at 1 Watt, 4-8 Ohms; 200 Hz to 20 kHz ±0.5 dB at 1 
Watt, 70/100 Volts 1.23 Vrms, +4 dBu (balanced) for full rated 
output power 8 (8) 3-pin 3.5 mm detachable terminal blocks; 
Balanced line-level audio inputs; Maximum Input Level: 12.3 
Vrms, +24 dBu; Input Impedance: 20k Ohms balanced. Make : 
Bimap/ Clearone/ BSS. 

NOS 1     

            

8 

Supplying of Wall Mount Speakers with Frequency Range - 70 
Hz to 19 kHz, 60 watts continuous pink noise &120 watts 
continuous program, 70 volt: 32, 16, 8, 4, and 2 watt selectable 
- 100 volt: null, 32, 16, 8, and 4 watt selectable.  Sensitivity  87 
dB SPL, 1 W, 1 m, full space. Coverage angles  Horizontal: 
115° & Vertical: 55°. Woofer  (1) 6.5" (165 mm) polypropylene 
cone & Tweeter  (1) 1.0" (25 mm) silk dome. Overload 
protection  Full range power limiter protecting the tweeter, 
woofer, and crossover. Make: AKG (JBL) / Shure 

Pair 4     

            
  TOTAL AUDIO SYSTEM         
            
III BULK CABLES & CONNECTORS         

1 
Supplying of Shielded Cat6 cable suitable to the system ,as 
per the requirment and Direction.Make: 
Kramer/Extron/Crestron/Belden 

RMT 175     

            

2 
Supplying of 4 pair Microphone  bulk cable suitable to the 
system ,as per the requirment and Direction.Make: 
Kramer/Extron/Crestron/Belden 

RMT 150     
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3 
Supplying of Speaker Cable (16 AWG) suitable to the system 
,as per the requirment and Direction.Make: 
Kramer/Extron/Crestron/Belden 

RMT 200     

            

4 
Supplying of Stereo Audio/Control Cable suitable to the system 
,as per the requirment and Direction.Make: 
Kramer/Extron/Crestron/Belden. 

RMT 50     

            

5 
Standard AV rack with 600mm Width, 600 mm Outer Depth 
and 24U Height suitable to the system ,as per the requirment 
and Direction. Make: Kramer/Extron/Crestron/Belden 

NOS 1     

            

6 

S & I of floor - raceways consisting of 100x40x 2 mm thick 
rectangular aluminium box sections, including chasing and 
refilling as per the route shown in the drawing and as approved 
by consultant at site including clamping at every open pipe 
ends by suitable plastic end covers against entry of dust or any 
other foreign material. 

RMT 30     

7 
S & I of floor – Suitable square shape Junction box for above 
item no 6 above 

NOS 10   

            

8 
Installation testing & Commissioning of above items including 
Laying of Bulk cables, connectors and termination, suitable to 
the system ,as per the site requirement and Direction. 

JOB 1     

            
  TOTAL BULK CABLES & CONNECTORS         
            

IV PTZ CAMERA         

  
Supplying and installation of PTZ Camera with the following 
specifications :  NOS 1     

  Sensor : 1/2.8" 2MP CMOS,          

  
Video Output : 1080p 60 / 59.94 / 50 fps, 1080i 60 / 59.94 / 50 
fps, 1080p 30 / 29.97 / 25 fps, 720p 60 / 59.94 / 50 fps,         

  Optical Zoom : 20x         
  Panning Angle : -170° ~ +170°         
  Tilting Angle : -30° ~ +90°         
  Preset Positions : 128         
  Video Output (HD) Interface : 3G-SDI, HDMI, Ethernet         
  Video Stream : RTSP / RTMP         
  PoE : PoE+ (IEEE802.3at)         
  Camera Control Interface : RS-232 / RS-422 / Ethernet         
  Camera Control Protocol : VISCA / PELCO D         
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  Video S/N Ratio : > 50dB         
  Shutter Speed : 1/1 ~ 1/10,000 sec         
  Focal Length : f = 4.7 ~ 94 mm         
  Video Compression : MJPEG, H.264 / SVC         
  3D NR : Yes         
  Horizontal Viewing Angle : 63°         
  Aperture : F1.6 ~ F3.5         
  Minimum Illumination : 1.0 lux (F1.6, 50IRE, 30fps)         
  Minimum Object Distance : 1.2m         
  Gain Control : Auto, manual         
  White Balance : Auto, indoor, outdoor, one-push, manual         
  Exposure Control : Auto, manual         
  Focus System : Auto, manual         
  Image Flip : Yes         

  
Audio Input : Line In (Input impedance : 33Kohms, input 
maximum level : 1Vrms) MIC In (Input impedance : 2Kohms, 
input maximum level : 5.6mVrms) 

        

  Audio Output : Ethernet, SDI and HDMI         
  Weight : 2 kg (4.4 lbs)         

  
Dimensions (W x D x H) : 174 x 186 x 187mm (6.9” x 7.3” x 
7.3”)         

  Make : Logitech / Lumens         
            
  TOTAL PTZ CAMERA         
            
  TOTAL FOR FIRST FLOOR CONFERENCE ROOM (A)         
            
B THIRD FLOOR BOARD ROOM         
I DISPLAY & VIDEO SYSTEM         

1 

Supplying of 84 to 86" 4K IPS Panel / D-LED 16:9 3840 x 2160 
pixels 500 cd/mÂ² HDMI 1.4 (Type A) x 2 (4K@30Hz) HDMI 
2.0 (Type A) x 1 (4K@60Hz) HDMI Type A Coonector x 1 
Display Port x 1 DVI-D 24-Pin x 1 Mini D Sub 15-pin x 1 USB 
3.0 x 2 USB 2.0 x 1 LAN x 1: Make LG/ Samsung / 
Barco/Christie 

NOS 1     

            

2 
Supplying of heavy duty Display wallmount kit capable of 
supporting weights of 150kg for the screen size of 45" up to 
60" Make : Btech/Chief/Logic 

NOS 1     

            

3 
Supplying of popup Cable cubby with power (2No), HDMI, 
LAN, USB, AUX 3.5, Telephone Supports  up to two cable 
pass-through plates (included). Each plate includes four 

NOS 1     
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grommeted holes which may be selectively covered using 
blank caps provided. MAKE : Extron/Legrand/ Havells 

4 

Supplying of popup Cable cubby with power (2No), LAN and 
Telephone Supports up to two cable pass-through plates 
(included). Each plate includes four grommeted holes which 
may be selectively covered using blank caps provided. MAKE : 
Extron/Legrand/ Havells 

NOS 4     

            

5 
Supply & installation of 4K Premium High Speed HDMI Cable  
- 35'  - Plenum Make: Extron/ATEN / NT NOS 2     

            

6 
Supply & installation of USB Cable  - 35'  Make: Extron/ATEN / 
NT NOS 2     

            

7 

S & I of floor - raceways consisting of 1 Run of 100x40x 2 mm  
thick rectangular aluminium anodized box sections including 
chasing and refilling as per the route shown in the drawing and 
as approved by consultant at site including clamping at every 
open pipe ends by suitable plastic end covers against entry of 
dust or anyother foreign material. 

RMT 30     

            
8 Installation testing & Commissioning of above items JOB 1     
            
  TOTAL DISPLAY & VIDEO SYSTEM         
            
II PTZ CAMERA         

  
Supplying and installation of PTZ Camera with the following 
specifications :  NOS 1     

  Sensor : 1/2.8" 2MP CMOS,          

  
Video Output : 1080p: 60 / 50 / 30 / 25, 1080i : 60 / 50, 720p : 
60 / 50 / 30 / 25         

  Optical Zoom : 12x         
  Panning Angle : -170° ~ +170°         
  Tilting Angle : +90° ~ -30°         
  Preset Positions : 256         

  
Video Output (HD) Interface : HDMI / Ethernet / 3G-SDI / USB 
3.0         

  Video Stream : RTSP / RTMP         
  PoE : PoE (IEEE802.3af)         
  Camera Control Interface : RS-232 / RS-422 / Ethernet         
  Camera Control Protocol : RTSP / RTMP / RTMPS         
  Video S/N Ratio : > 50dB         
  Shutter Speed : 1/1 ~ 1/10,000 sec         
  Focal Length : 3.9mm~46.8mm         
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  Video Compression : MJPEG / YUY2         
  3D NR : Yes         
  Viewing Angle : 72.5° (H) 40.8° (V) 83.2° (D)         
  Aperture : F1.6~F2.8         
  Minimum Illumination : 1.0 lux (F1.6, 50IRE, 30fps)         
  Minimum Object Distance : 1/1.5m (Wide/Tele)         
  Gain Control : Auto, manual         
  White Balance : Auto, manual         
  Exposure Control : Auto, manual         
  Focus System : Auto, manual         
  Image Flip : Yes         
  Audio Input : Line In, Phone Jack 3.5mm x1         
  Audio Output : Ethernet / USB 3.0         
  Weight : 1.4 kg (3.1 lbs)         

  
Dimensions (W x D x H) : 7.48" x 7.28" x 5.12" (190 ×185 ×138 
mm)         

  Make : Logitech / Lumens         
            
  TOTAL PTZ CAMERA         
            
  TOTAL FOR THIRD FLOOR BOARD ROOM (B)         
            
C THIRD FLOOR VC ROOM         
I DISPLAY & VIDEO SYSTEM         

1 

Supplying of 84 to 86" 4K IPS Panel / D-LED 16:9 3840 x 2160 
pixels 500 cd/mÂ² HDMI 1.4 (Type A) x 2 (4K@30Hz) HDMI 
2.0 (Type A) x 1 (4K@60Hz) HDMI Type A Coonector x 1 
Display Port x 1 DVI-D 24-Pin x 1 Mini D Sub 15-pin x 1 USB 
3.0 x 2 USB 2.0 x 1 LAN x 1: Make LG/ Samsung / 
Barco/Christie 

NOS 1     

            

2 
Supplying of heavy duty Display wallmount kit capable of 
supporting weights of 150kg for the screen size of 45" up to 
60" Make : Btech/Chief/Logic 

NOS 1     

            

3 

Supplying of popup Cable cubby with power (2No), HDMI, 
LAN, USB, AUX 3.5, Telephone Supports up to two cable 
pass-through plates (included). Each plate includes four 
grommeted holes which may be selectively covered using 
blank caps provided. MAKE : Extron/Legrand/ Havells 

NOS 1     

4 

Supplying of popup Cable cubby with power (2No), LAN and 
Telephone Supports up to two cable pass-through plates 
(included). Each plate includes four grommeted holes which 
may be selectively covered using blank caps provided. MAKE : 
Extron/Legrand/ Havells 

NOS 4     
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5 
Supply & installation of 4K Premium High Speed HDMI Cable  
- 35'  - Plenum Make: Extron/ATEN / NT NOS 2     

            

6 
Supply & installation of USB Cable  - 35'  Make: Extron/ATEN / 
NT NOS 2     

            

7 

S & I of floor - raceways consisting of 1 Run of 100x40x 2 mm  
thick rectangular aluminium anodized box sections including 
chasing and refilling as per the route shown in the drawing and 
as approved by consultant at site including clamping at every 
open pipe ends by suitable plastic end covers against entry of 
dust or anyother foreign material. 

RMT 10     

            
            
8 Installation testing & Commissioning of above items JOB 1     
            
  TOTAL DISPLAY & VIDEO SYSTEM         
            
II PTZ CAMERA         

  
Supplying and installation of PTZ Camera with the following 
specifications :  NOS 1     

  Sensor : 1/2.8" 2MP CMOS,          

  
Video Output : 1080p: 60 / 50 / 30 / 25, 1080i : 60 / 50, 720p : 
60 / 50 / 30 / 25         

  Optical Zoom : 12x         
  Panning Angle : -170° ~ +170°         
  Tilting Angle : +90° ~ -30°         
  Preset Positions : 256         

  
Video Output (HD) Interface : HDMI / Ethernet / 3G-SDI / USB 
3.0         

  Video Stream : RTSP / RTMP         
  PoE : PoE (IEEE802.3af)         
  Camera Control Interface : RS-232 / RS-422 / Ethernet         
  Camera Control Protocol : RTSP / RTMP / RTMPS         
  Video S/N Ratio : > 50dB         
  Shutter Speed : 1/1 ~ 1/10,000 sec         
  Focal Length : 3.9mm~46.8mm         
  Video Compression : MJPEG / YUY2         
  3D NR : Yes         
  Viewing Angle : 72.5° (H) 40.8° (V) 83.2° (D)         
  Aperture : F1.6~F2.8         
  Minimum Illumination : 1.0 lux (F1.6, 50IRE, 30fps)         
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  Minimum Object Distance : 1/1.5m (Wide/Tele)         
  Gain Control : Auto, manual         
  White Balance : Auto, manual         
  Exposure Control : Auto, manual         
  Focus System : Auto, manual         
  Image Flip : Yes         
  Audio Input : Line In, Phone Jack 3.5mm x1         
  Audio Output : Ethernet / USB 3.0         
  Weight : 1.4 kg (3.1 lbs)         

  
Dimensions (W x D x H) : 7.48" x 7.28" x 5.12" (190 ×185 ×138 
mm)         

  Make : Logitech / Lumens         
            
  TOTAL PTZ CAMERA         
            
  TOTAL FOR THIRD FLOOR VC ROOM (C)         
            
D STC CLASS ROOM - 1         
            

1 
Supplying of microphone system with the following 
specifications :          

  
 1 no UHF Wireless Handheld microphone with 1 no wireless 
Receiver - 50 m range. Frequency 18hz to 15kHz Make:  AKG 
(JBL) / Shure / Beyer dynamic / Sonodyne 

SET 1     

            

2 
Supplying of microphone system with the following 
specifications :          

  

1 No UHF wireless Presenter (neckband) Handheld 
microphone with 1 no wireless Receiver - 50 m range. 
Frequency 18hz to 15kHz Make:  AKG (JBL) / Shure / Beyer 
dynamic / Sonodyne 

SET 1     

            
            

3 

Supplying of Wall Mount Speakers with Frequency Range - 70 
Hz to 19 kHz, 60 watts continuous pink noise &120 watts 
continuous program, 70 volt: 32, 16, 8, 4, and 2 watt selectable 
- 100 volt: null, 32, 16, 8, and 4 watt selectable.  Sensitivity   87 
dB SPL, 1 W, 1 m, full space. Coverage angles   Horizontal: 
115° & Vertical: 55°. Woofer   (1) 6.5" (165 mm) polypropylene 
cone & Tweeter  (1) 1.0" (25 mm) silk dome. Overload 
protection  Full range power limiter protecting the tweeter, 
woofer, and crossover. Make: AKG (JBL) / Shure / Sonodyne 

Pair 1     
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4 

Supplying of Multi channel amplifier with following 
specifications : 2 channel amplifier with 150 Watts per channel 
@ 4-8 Ohms or 100 Volts nominal; 300 Watts per bridged pair 
of channels @ 8 Ohms Frequency Response 20 Hz to 20 kHz 
±0.5 dB at 1 Watt, 4-8 Ohms; 200 Hz to 20 kHz ±0.5 dB at 1 
Watt, 70/100 Volts 1.23 Vrms, +4 dBu (balanced) for full rated 
output power 8 (8) 3-pin 3.5 mm detachable terminal blocks; 
Balanced line-level audio inputs; Maximum Input Level: 12.3 
Vrms, +24 dBu; Input Impedance: 20k Ohms balanced. Make : 
Bimap/ Clearone/ BSS/ Sonodyne 

NOS 1     

            

5 
Supplying of Speaker Cable (16 AWG) suitable to the system 
,as per the requirment and Direction.Make: 
Kramer/Extron/Crestron/Belden 

RMT 50     

            
6 Installation testing & Commissioning of above items LUMSUM 1     
            

7 Removing of Existing 65" Interactive disply from existing Bank 
premises and refixing at new premises as per the directions 

LUMSUM 1     

            
II PTZ CAMERA         

  
Supplying and installation of PTZ Camera with the following 
specifications :  NOS 1     

  Sensor : 1/2.8" 2MP CMOS,          

  
Video Output : 1080p: 60 / 50 / 30 / 25, 1080i : 60 / 50, 720p : 
60 / 50 / 30 / 25         

  Optical Zoom : 12x         
  Panning Angle : -170° ~ +170°         
  Tilting Angle : +90° ~ -30°         
  Preset Positions : 256         

  
Video Output (HD) Interface : HDMI / Ethernet / 3G-SDI / USB 
3.0         

  Video Stream : RTSP / RTMP         
  PoE : PoE (IEEE802.3af)         
  Camera Control Interface : RS-232 / RS-422 / Ethernet         
  Camera Control Protocol : RTSP / RTMP / RTMPS         
  Video S/N Ratio : > 50dB         
  Shutter Speed : 1/1 ~ 1/10,000 sec         
  Focal Length : 3.9mm~46.8mm         
  Video Compression : MJPEG / YUY2         
  3D NR : Yes         
  Viewing Angle : 72.5° (H) 40.8° (V) 83.2° (D)         
  Aperture : F1.6~F2.8         
  Minimum Illumination : 1.0 lux (F1.6, 50IRE, 30fps)         
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  Minimum Object Distance : 1/1.5m (Wide/Tele)         
  Gain Control : Auto, manual         
  White Balance : Auto, manual         
  Exposure Control : Auto, manual         
  Focus System : Auto, manual         
  Image Flip : Yes         
  Audio Input : Line In, Phone Jack 3.5mm x1         
  Audio Output : Ethernet / USB 3.0         
  Weight : 1.4 kg (3.1 lbs)         

  
Dimensions (W x D x H) : 7.48" x 7.28" x 5.12" (190 ×185 ×138 
mm)         

  Make : Logitech / Lumens         
            
  TOTAL FOR STC CLASS ROOM - 1 (D)         
            
E CLASS ROOM - 2         

1 

Supply Installation and commissioning of 86" Interactive 
Display UHD 4K High End Professional Display with OPS of I5 
10th generation  256 GB SSD & RAM 16GB with suitable 
heavy duty wall mount kit for AVSI & Digital Signage Projects -
CA72 Quad (1.7GHz) 2MB L2/ 4000:1 Contrast/ 6MS 
Response/ Integrated Touch / Screen Mirroring/ Tizen/ Passive 
pen with magnet/ Object Recognition Range-
2mm/4mm/8mm/50mm/ 8%-10% Haze Coating/ Heat semi-
strengthened glass/ OPS slot support/ with 16GB Internal 
Storage and Multi Touch/ IR Touch Technology/ Temperature 
Sensor/ Built in speaker(10W x 2), WiFi/BT module embedded/ 
Remote Management- LDAP/ WPA2/ File Security/ OTN, 
Samsung Workspace-Office 365/PC Less Conference/ VM 
Ware Horizon/ Antimicrobial Coating/ Shatterproof Protection/ 
Multi View support - With wireless KEYBOARD and MOUSE - 
Make - LG / Samsung/ Optima /Barco/Christie. 

NOS 1     

            

2 
Supplying of microphone system with the following 
specifications :          

  
 1 no  UHF Wireless Handheld microphone  with 1 no wireless 
Receiver - 50 m range. Frequency 18hz to 15kHz Make:  AKG 
(JBL) / Shure / Beyer dynamic / Sonodyne 

SET 1     

            

3 
Supplying of microphone system with the following 
specifications :          

  

1 No UHF wireless Presenter (neckband) Handheld 
microphone with 1 no wireless Receiver - 50 m range. 
Frequency 18hz to 15kHz Make:  AKG (JBL) / Shure / Beyer 
dynamic / Sonodyne 

SET 1     
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4 

Supplying of Wall Mount Speakers with Frequency Range - 70 
Hz to 19 kHz, 60 watts continuous pink noise &120 watts 
continuous program, 70 volt: 32, 16, 8, 4, and 2 watt selectable 
- 100 volt: null, 32, 16, 8, and 4 watt selectable.  Sensitivity   87 
dB SPL, 1 W, 1 m, full space. Coverage angles   Horizontal: 
115° & Vertical: 55°. Woofer   (1) 6.5" (165 mm) polypropylene 
cone & Tweeter   (1) 1.0" (25 mm) silk dome. Overload 
protection   Full range power limiter protecting the tweeter, 
woofer, and crossover. Make: AKG (JBL) / Shure/Sonodyne 

Pair 1     

            

5 

Supplying of Multi channel amplifier with following 
specifications : 2 channel amplifier with 150 Watts per channel 
@ 4-8 Ohms or 100 Volts nominal; 300 Watts per bridged pair 
of channels @ 8 Ohms Frequency Response 20 Hz to 20 kHz 
±0.5 dB at 1 Watt, 4-8 Ohms; 200 Hz to 20 kHz ±0.5 dB at 1 
Watt, 70/100 Volts 1.23 Vrms, +4 dBu (balanced) for full rated 
output power 8 (8) 3-pin 3.5 mm detachable terminal blocks; 
Balanced line-level audio inputs; Maximum Input Level: 12.3 
Vrms, +24 dBu; Input Impedance: 20k Ohms balanced. Make : 
Bimap/ Clearone/ BSS/Sonodyne 

NOS 1     

            

6 
Supplying of Speaker Cable (16 AWG) suitable to the system 
,as per the requirment and Direction. Make: Kramer/ Extron / 
Crestron / Belden 

RMT 50     

            
7 Installation testing & Commissioning of above items LUMSUM 1     
            
II PTZ CAMERA         

  
Supplying and installation of PTZ Camera with the following 
specifications :  NOS 1     

  Sensor : 1/2.8" 2MP CMOS,          

  
Video Output : 1080p: 60 / 50 / 30 / 25, 1080i : 60 / 50, 720p : 
60 / 50 / 30 / 25         

  Optical Zoom : 12x         
  Panning Angle : -170° ~ +170°         
  Tilting Angle : +90° ~ -30°         
  Preset Positions : 256         

  
Video Output (HD) Interface : HDMI / Ethernet / 3G-SDI / USB 
3.0         

  Video Stream : RTSP / RTMP         
  PoE : PoE (IEEE802.3af)         
  Camera Control Interface : RS-232 / RS-422 / Ethernet         
  Camera Control Protocol : RTSP / RTMP / RTMPS         
  Video S/N Ratio : > 50dB         
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  Shutter Speed : 1/1 ~ 1/10,000 sec         
  Focal Length : 3.9mm~46.8mm         
  Video Compression : MJPEG / YUY2         
  3D NR : Yes         
  Viewing Angle : 72.5° (H) 40.8° (V) 83.2° (D)         
  Aperture : F1.6~F2.8         
  Minimum Illumination : 1.0 lux (F1.6, 50IRE, 30fps)         
  Minimum Object Distance : 1/1.5m (Wide/Tele)         
  Gain Control : Auto, manual         
  White Balance : Auto, manual         
  Exposure Control : Auto, manual         
  Focus System : Auto, manual         
  Image Flip : Yes         
  Audio Input : Line In, Phone Jack 3.5mm x1         
  Audio Output : Ethernet / USB 3.0         
  Weight : 1.4 kg (3.1 lbs)         

  
Dimensions (W x D x H) : 7.48" x 7.28" x 5.12" (190 ×185 ×138 
mm)         

  Make : Logitech / Lumens         
            
  TOTAL FOR STC CLASS ROOM - 2 (E)         
            
  SUMMARY          
  TOTAL FOR FIRST FLOOR CONFERENCE ROOM (A)         
  TOTAL FOR THIRD FLOOR BOARD ROOM (B)         
  TOTAL FOR THIRD FLOOR VC ROOM (C)         
  TOTAL FOR STC CLASS ROOM - 1 (D)         
  TOTAL FOR STC CLASS ROOM - 2 (E)         
            
  TOTAL RUPEES ( A+B+C+D+E)         
  DISCOUNT IF ANY         
  GRAND TOTAL         
            
  ANNUAL MAINTENANCE CONTRACT         

1 
Comprehensive Annual Maintenance Contract for 1st year, it 
will start after expiry of 3 years warranty period YEAR 1     

2 Comprehensive Annual Maintenance Contract for 2nd year YEAR 1     
            
  TOTAL FOR ANNUAL MAINTENANCE CONTRACT         
            
  GRAND TOTAL INCLUDING ACMC         
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF 
MATERIALS TO BE USED IN THE WORKS SUBJECT 

TO THE APPROVAL OF SAMPLES BY THE CONSULTANT 

LIST OF APPROVED MAKE OF MATERIALS  

S.No Description of item MAKES OF MATERIALS TO BE USED 

1 Display Unit LG/ Samsung / Barco/ Christie/ New Line 
2 Cable  & Accessories Extron /Legrand/ Havells 

3 Switching Device Extron/ Legrand/  Havells 
4 Splitter/Distribution Amplifier Extron /Legrand/ Havells 
5 AV Audio Rack Floor Mounted VALRACK/NETRACK/EMERSON 
6 Cable Cubby Extron/Legrand/ Havells 
7 MICs AKG (JBL) / Shure/ Beyer dynamic 
8 DSPs Bimap/ Clearone/ BSS. 
9 Amplifiers Bimap/ Clearone/ BSS. 
10 Wall / Ceiling Speakers AKG (JBL) / Shure/ Beyer dynamic 
11 Handheld Wireless Microphone  AKG (JBL) / Shure/ Beyer dynamic 
12 10/100 Mbps Managed Ethernet 

Switch 
Cisco/D-link /Linksys 

13 Wi-Fi Wireless Router Cisco/D-link /Linksys 
14 HDMI /VGA Cable / Shielded Twisted 

Pair 
Extron/ATEN / NT 

15 CAT-6 STP Cable Cisco/D-link /Linksys 
16 Receiver ATEN / NT 
17 Transmitter ATEN / NT 

  
NOTE: The contractor shall use only above mentioned material.  All other materials shall   confirm to the 

specifications laid down. The tenderer shall take this into account while tendering rates / prices. 
 


